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IMPORTANT NOTICE
PROFESSIONAL
TRANSPORTATION
BULLETIN REVISIONS

Selection Date: October 18, 2017

The following revisions have been made to this Professional Transportation Bulletin. If
you downloaded the bulletin prior to the noted revision date, you should incorporate the
revisions or download and use a new copy of the bulletin.

REVISION DATE: There are no revisions as of August 03, 2017.
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State Of Illlinois
Contact Information

Department Of Transportation
2300 South Dirksen Parkway
Springfield, lllinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the Illinois Department of
Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS 500/15-1. It is
available on IDOT’s WEBSITE at http://www.idot.illinois.gov/index.

Professional Transportation Bulletin
The Professional Transportation Bulletin Contains information pertaining to the advertisement for
offers of interest for professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:

Carrie Kowalski

Consultant Unit Chief

E-mail: DOT.ConsultantServices@illinois.qov Phone: 217-782-6916

Or mailing address:

Bureau of Design and Environment
2300 South Dirksen Parkway

Attn: Consultant Unit

Room 330

Springfield, IL 62764

Regional/District Contact information.

Region 1 Region 2
District 1 District 2 District 3
Mr. Anthony Quigley Mr. Kevin Marchek Mr. Kevin Marchek
201 West Center Court 819 Depot Avenue 700 East Norris Drive
Schaumburg, IL 60196 Dixon, IL 61021 P.O. Box 697
Ottawa, IL 61350
Region 3 Region 4
District 4 District 5 District 6 District 7
Mr. Kensil Garnett Mr. Kensil Garnett Mr. Jeffrey South Mr. Jeffrey South
401 Main Street Route 133 West 126 East Ash St. 400 West Wabash
Peoria, IL 61602 P.O. Box 610 Springfield, IL 62704  Effingham, IL 62401
Paris, IL 61944
Region 5
Mr. Jeffrey Keirn Mr. Jeffrey Keirn
District 8 District 9
1102 Eastport Plaza State Transportation Building
Drive P.O. Box 100
Collinsville, IL 62234 Carbondale, IL 62903
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Tentative Schedule
For
Professional Transportation Bulletins

ACTIVITY PTB 186 PTB 187 PTB 188 PTB 189 PTB 190 PTB 191

PUBLISH PTB 11-09-17 | 02-01-18 | 05-03-18 | 08-02-18 | 11-08-18 | 02-07-19

**STATEMENTS OF

INTEREST 11-30-17 | 02-22-18 | 05-24-18 | 08-23-18 11-29-18 | 02-28-19
ARE DUE
SELECTION MEETING 1-24-18 04-18-18 | 07-18-18 | 10-17-18 | 01-23-19 | 04-24-19

=+ STATEMENTS OF INTEREST FOR THE CURRENT PTB MUST BE RECEIVED
BETWEEN, Publish Date 08-03-17 & 08-24-17 (12:00 P.M. NOON)

STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED.

Only SUBMITTALS through EPAS will be considered for Professional Transportation Bulletins.
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NOTICE

Proposed Negotiation Meeting information for Items will be available under the Bulletin
Tab at the following link: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index

Prequalification Bulletin Statement of Interest Compliance & Admin Stay Connected
Link for
negotiation
information
Bulletin

IDOT advertises for professional services four times a year via the Professional Transportation Bulletin (FTE)

and makes this schedule public via the PTB Schedule (below). The PTB contains information pertaining to the
advertisements for offers of interest for professional engineering, land surveying and architectural services for
IDOT projects. On occasion, a special bulletin is necessary. Below you will find the active PTE as well as
supplementary information. If wishing to review archived bulletins and press releases please navigate to

Resources.

« PTB172%

wn]

To view the most current negotiation meeting information on particular advertised items please click here &'
This information has not been finalized and is subject to change. Contact the appropriate District for questions
regarding a particular [tem.

» Tentative PTB Schedule

* Region1 e Region 3 e Region5
e Anthony Quigley e Kensil Garnett e Jeffrey Keirn
e District 1 e District 4 e District 8
e ltems 1-16 e ltem 17 e ltems 20-21
e District5
e |tem 18-19
e Bureau of Bridges & e Bureau of Design & e Bureau of Operations
Structures Environment e Amy Eller
e Carl Puzey e Maureen Addis e ltem 26
e |tems 22 - 23 e |tems 24-25

e Bureau of
Programming

Traci Sisk

Item 27 - 29
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NOTICE
Compensation

Effective 08-03-17

All future projects, beginning with PTB 185, will utilize the following:

Salary Cap: Use a salary cap of $75 for all classifications for negotiations and in determining
the contract upper limit. Utilize the actual salary rate of employees for invoicing.

Cost Plus Fixed Fee (CPFF) method of compensation

CPFF formula:
Compensation = DL+DC+OH+FF

Where Fixed Fee (FF):
For Prime Agreements is:
(0.33+ R)DL+%DL=FF

%DL = 10% of Direct Labor (DL) of Subs

For Sub-Consultants
(0.33 + R)DL

Note: The Total Fixed Fee cannot exceed 15% of DL + OH unless expressly stated
in the advertisement. For Prime Consultants, the Total Fixed Fee includes the
Subconsultant %DL.

Where:
R= Complexity Factor: 0, 0.035, or 0.07
DL = Direct Labor
DC= Direct Cost
OH= Overhead Rate

Escalation Rate:

The percentage used to project the consultant’s current hourly rate throughout the life of the
project to account for future raises will be 2% per year.
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Introduction

STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springfield, lllinois 62764

PROFESSIONAL TRANSPORTATION BULLETIN #185
Publish August 03, 2017

This bulletin is the official notice of needed professional services for the lllinois Department of
Transportation (IDOT).

This bulletin is sent to each professional consultant on IDOT's prequalified list. A Professional firm who is
not prequalified may obtain the necessary information and forms to become prequalified from the
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification.

This is not an invitation for bids. Firms properly prequalified for any of the projects listed herein may
indicate their desire to be considered for selection by submitting a Statement of Interest for the project
through the Engineering and Prequalification Agreement System (EPAS).

IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part
26. IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts.

STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT, VIA EPAS,
PRIOR TO 12:00 P.M. LOCAL TIME, August 24, 2017. STATEMENTS RECEIVED AFTER THIS TIME
WILL NOT BE CONSIDERED.

The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s
professional qualifications, experience, and expertise of key personnel to be assigned to the project with
consideration also given to the criteria established in the Advertisement:

Rating Description Weighted %
Past Performance in Project Categories 0-30
Proposed Staffing from Prime and any subconsultants 0-30
Proximity of firm to project location 0-10
Proposed DBE use
Available work capacity of firm 0-30
The firms experience in with required project work 0-30
Firms understanding/method of accomplishing project requirements 0-30
Project Specific Criteria: Specific requirement in an advertisement 0-30
Total= 100

All members of the Consultant Selection Committee will be unavailable during the two-week period
preceding the Selection Committee Meeting.

Departmental procedures ensure that all members of the Consultant Selection Committee are provided
with detailed information concerning all Statements of Interest submitted by all consultants. Please do not
send letters and/or e-mails expressing your interest in various projects and/or correspondence concerning
your firm to members of the Consultant Selection Committee per lllinois Procurement and Ethics

(5 ILCS 430/5-50).
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Information for Submitting Statements of Interest
(SOI)

The firm acting as the prime must be prequalified in all of the prequalification categories
requested in the project advertisement even if they plan to subcontract part of the
project, except where noted in a specific project advertisement. Any work being done by
a consultant, prime or sub must be prequalified in the IDOT prequalification category of
work they are performing.

Prequalified firms may indicate their desire to be considered for selection on any of the projects
listed herein by submitting a separate Statement of Interest (SOI) for each project.

All interested firms must submit through the Engineering Prequalification and Agreement
System (EPAS). This includes specialty firms, for items in the Professional Transportation
Bulletin that do not have prequalification categories, i.e. firms not prequalified in the established
prequalification categories; typical items are painting, manual rewrites, steel fabrication
inspection, specific testing, etc. These firms must contact DOT.ConsultantServices@illinois.gov
to establish an account.

The EPAS instruction manual is located on the IDOT Website under Doing Business,
Procurements, (Engineering, Architectural & Professional Services), and then under
Prequalification and also under Statement of Interest: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index

Information to consider when submitting:

o A Dbrief statement of the firm’s interest in performing the work. (Should be concise to the
point, suggest approximately 2 pages)

o Color graphics/photographs, charts, graphs etc. can be used at your discretion. Make
applicable to the requested advertisement.

o Exhibit A is used to give a snap shot of the firm’s proposed staff as follows:

o List the required key personnel to match required prequalification categories and
any additional personnel requirements designated in the project advertisement.
(Include firm name if work is to be completed by Subconsultant)

0 QC/QA personnel must be different individuals than the staffing, which prepared
the documents.

o0 Attach resumes of all key personnel listed in the SOI. It is recommended the
individual resumes should be approximately two pages and must be relevant to
the expertise required for the specific project.

o Designate the estimated time required to complete the project using the
personnel presented. A completion date and/or number of months to complete
the project should also be provided.

o Identify proposed subconsultants, item(s) of work they will perform, and the
estimated % of work. If a DBE Goal is in the advertisement then list the DBE
subconsultant(s), the work they will be performing, and estimated % of the work.
All Subconsultants must be prequalified in the area of work they will be
performing.

0 Include Mentor Protégé data if participating.
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Information for Submitting Statements of Interest
(SOI)

Exhibit B is required for Projects involving Location Design Studies
(Reconstruction/Major Rehabilitation and New Construction/Major Reconstruction) and
all Environmental Reports (Environmental Assessment and Environmental Impact
Statements) EPAS prompts the user to complete form B when it is required.

Experience of the staff or firm in accomplishing similar types of work should be shown
for only the most recent projects and should be concise and relevant to the expertise
required for the specific project. If there are several projects with the same work
completed, then one summary would be adequate with each location and the project
manager noted for each. This information should be shown at the end of the SOI.

In addition to the above requirements, any other information specifically requested in the
project advertisement should also be included in the submittal. The specifics for
addressing the criteria in the advertisement may be included here.

The Current Obligation’s information is an on line application in EPAS. It must be
completed before you submit the Statements of Interest.

Instructions for completing Disclosure Forms A and B are included on pages 1 and 2
immediately preceding Forms A and B Disclosure. The Disclosure Forms are a
separate document and one set for each prime is submitted. In addition, Form B should
not include IDOT projects, since this information is already included in the Current
Obligations.

The Delinquent Debt is generated in the EPAS system and is submitted as a separate
document. Only one document, for prime and subconsultants, with all pertinent data is
required. Instructions are included with the Delinquent Debt.

The Disclosure of Business Operations in Iran is also a separate document. Only one
document for each prime is required. Instructions are included at the bottom of the
Disclosure of Business Operations in Iran document.

Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B,
Delinquent Debt Certification, and Disclosure of Business Operations in Iran are required
to be considered.

Note: Actual signatures are required on the documents. Documents without actual
signatures will be returned.
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PROFESSIONAL TRANSPORTATION BULLETIN
REQUIRED FORMS
FOR
STATEMENT OF INTEREST SUBMITTAL

The information in all forms is required as part of all Statement of Interest submittals. The New EPAS
application has the ability to include all the required information. Some forms are attached, some data
is entered into EPAS directly to generate the data for the form, and some data is entered directly and
replaces the form. There is an EPAS Instruction Manual for your use and can be used when completing
the SOl in EPAS.

Please review the EPAS manual instructions for the submittal process.
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-

services/index

e The BDE Current Obligations is completed in EPAS; it is not a separate document.

e The Delinquent Debt is generated in EPAS based on the Statements of Interest applications is
required to be completed by prime and subs and attached in the EPAS application.

o The Disclosure forms A & B are submitted via EPAS. The form is required to be completed and
attached separately and then attached in the EPAS Application.

o The Disclosure of Business Operations in Iran BDE Form (BDE 2900), the form is required to be
completed and attached separately and then attached in the EPAS Application.

Required forms are located at http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index under the Statement of Interest Tab.

All signatures are required to be actual signatures.

Forms without an actual signature will be returned.
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Job No. C-91-001-18, Construction Inspection for US 41, From IL 120 to Park Ave
West

Job No. C-91-008-18, Construction Inspection for 1-90 (Kennedy Expressway): 1-190
to IL 43 (Harlem Ave) — Noise Walls

Job No. D-91-003-18, Various Phase Il Projects

Job No. P-91-001-18, Phase | Drainage Studies and Hydraulic Reports for
Various Projects

Job No. D-91-215-17, Phase Il Services for FAU 2719 East Avenue at 47" Street.

Job No. P-91-004-18, Various Phase | Projects

Job No. P-91-005-18, Phase | Project for Interstate 90 (Kennedy Expressway from
Interstate 94 (Edens Expressway) to South of Ohio Street

Job No. MT-94-001-18, Materials Project Manager for Various Materials Inspections
for PCC, HMA & Aggregate

Job No. P-95-033-17/D-95-033-17, Various Phase /1l Projects
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Region 5/District 8

20. Madison, IL  Job No. D-98-001-18, Phase Il Project for FAI 270 Structure over Mississippi River
St. Louis, MO

21. Various Job No. P-98-071-17/D-98-071-17, Various Phase | and/or Il Projects

Bureau of Bridges and Structures.

22. Various Job. No. BI-37-002-18, Engineering Services for Painting Inspection of Various
Structures Statewide

23. Various Job No. BI-37-001-18, Various Engineering Services for Structure Projects Statewide

Bureau of Design and Environment

24. Various Job No. D-30-001-18, Various Phase Il Pump Station and Electrical Projects,
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25. Various Job No. P-30-026-17, Various Statewide Waste Assessments, Studies, and Designs
Statewide

Bureau of Operations

26. Various Job No. HPR-66-130-18, Services are Required to Complete a Comprehensive Study
of 156 IDOT Maintenance Yards Statewide.

Office of Planning and Programming

27. Various Job No. HPR-66-140-18, Field Collection of Traffic Data in District Two, District Four
and District Five

28. Various Job No. HPR-66-140-18, Field Collection of Traffic in District One and District Three

29. Various Job No. HPR-66-140-18, Field Collection of Traffic Data in District Six, District Seven,

District Eight and District Nine
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Job No. P-91-002-18, Phase | Various Projects, Various Routes, Various Counties, Reqgion
One/District One.

This project requires 18% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 24, 2017 at 10:30 A.M. at the
Region One, District One Office in Schaumburg.

Phase | engineering services are required for the preparation of various preliminary engineering
and environmental studies throughout District One. The work may include new Phase | studies
for intersections, small highway segments, bridges, and/or assisting the department in
completing on-going Phase | studies and tasks. Work orders under the blanket agreement will
be negotiated and authorized by the department on an as-needed basis.

The Consultant and/or their subconsultants on the project are prohibited from managing
contracts where either party is the prime consultant or subconsultant. The selected firm and/or
their subconsultant may not manage another firm if the relationship was reversed during another
phase of work.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as
well as archaeological, historical, wetland, and special waste survey coordination.

The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad
Leader and Staff, and report to the Consultant Studies Unit Head. The Consultant's work may
include data collection, preparation of base maps and mosaics, geometric studies, safety
studies including accident analysis, capacity analysis including intersection design studies, route
as well as stream surveys, project reports anticipated to be processed as Categorical
Exclusions, bridge inspections and condition reports, drainage studies including Hydraulic
Reports, cost estimates, public involvement, and all other related work necessary to complete
various Phase | studies and tasks. The Consultant will be expected to perform work in the
district office as needed. The Consultant may also be required to assist the district in reviewing,
overseeing, tracking, and prioritizing projects being performed by IDOT personnel and other
consultants.

The Consultant’s statement of interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The firm’s experience with required project work 20
Firm’s understanding/method of accomplishing project requirements 20
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The cumulative cost of construction of these projects is anticipated to be in excess of
$20,000,000. The estimated engineering fee for this project is $1,800,000. The completion date
for this contract will be 60 months after authorization to proceed.

Key personnel listed on Exhibits A & B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer)

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the work documents (must be an lllinois Licensed
Professional Engineer)

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an
lllinois Licensed Structural Engineer for structural work with adequate plan review
experience).

e The person who will perform the work in the area of preparing structural concepts (must be
an lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified. The Structures Highway: Advanced Typical, category may be completed by Sub
and/or Prime Consultant.

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional
Engineer). The Location Drainage prequalification category requirement may be completed
by the Sub and/or Prime Consultant.

e The person(s) who will be in charge of hydraulic reports (must be an lllinois Licensed
Professional Engineer). The Hydraulic Reports (Waterways: Complex) prequalification
category requirement may be completed by the Sub and/or Prime Consultant.

e The person(s) who will be in charge of surveys (must be an lllinois Licensed Land
Surveyor). Surveys prequalification category requirement may be completed by the Sub
and/or Prime Consultant.

e The person in charge of CSS/Public Involvement procedures. Include a detailed
description of CSS/Public involvement work he/she has directed involving facilitation of
community advisory group meetings, public meetings and public hearings; organizing work
groups and press conferences; drafting press releases and property owner contact letters,
etc.

The prime firm must be prequalified in the Location/Design Studies (Reconstruction/Major
Rehabilitation) category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. D-91-002-18, Various Phase Il Projects, Various Routes, Various Counties,
Region One, District One.

This project requires 20% DBE participation, or if the contract goal is not met documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultants who is selected for this project, and all subconsultants the prime Consultant
will be using, are scheduled to attend an initial meeting on October 25, 2017 at 9:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of plans, specifications, and cost
estimates, for various contracts throughout the District. Work orders under a blanket agreement
will be negotiated and authorized by the department on an as needed basis.

The department will furnish the Consultant with available microfilm plans, Bridge Condition
Reports, project reports, hydraulic reports, and other available applicable items.

The Consultant may also be required to review and comment on contractor provided documents
for contracts currently under construction, which may have been completed by others. These
may include, but are not limited to, shop drawings and fabrication and erection plans.

The Consultant’s work may consist of preparing roadway plans, TS&L plans, structure plans,
geotechnical borings, investigation & analyses, supplemental surveys, drainage & utility
investigation, detour route plans, applicable permits, traffic signals, lighting plans, and all other
related work necessary to complete Phase Il work. Work may also consist of reviewing and
preparing plans to ensure all plans are within the framework of Department policies and
procedures, local agency requirements, and all applicable manuals and schedules. Consultants
may be required to create and/or maintain websites for some projects.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past Performance in Project Categories 25
Proposed Staffing from Prime and any subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The firm’s experience with required project work 20
Firms understanding/method of accomplishing project requirements 15

The estimated construction cost of these projects may range from $200,000 to $3,000,000. The
estimated engineering fee for this project is $2,000,000. The completion date for this contract
will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this
work must be identified.

The person(s) who will be in charge of surveys (must be an lllinois Licensed Land
Surveyor). Surveys prequalification category requirement may be completed by the Sub
and/or Prime Consultant.

The person who will perform/supervise the work in the area of lighting design and
calculations (must be an lllinois Licensed Professional Engineer). The Lighting: Typical
prequalification category requirement may be completed by the Sub and/or Prime
Consultant.

The person who will perform/supervise the work in the area of traffic signal design (must be
an lllinois Licensed Professional Engineer). The Traffic Signal prequalification category
requirement may be completed by the Sub and/or Prime Consultant.

The person who will perform/supervise the work in the area of Structural Geotechnical
Report (must be an lllinois Licensed Professional Engineer and/or an lllinois Licensed
Structural Engineer). The Geotechnical Services, Structure Geotechnical Reports (SGR)
prequalification category requirement may be completed by the Sub and/or Prime
Consultant.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an
lllinois Licensed Structural Engineer for structural work with adequate plan review
experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Structures (Highway: Typical)

Highways (Roads & Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. D-91-004-18: Various Traffic Signal Projects Consisting Primarily of Traffic
Signal Coordination & Timing (SCAT), Various Routes, Various Counties, Region
One/District One.

This project requires 9% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 25, 2017 at 9:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for developing traffic signal coordination and timing
(SCAT) for various systems located in District One including closed loops systems and traffic
management systems. The Consultant will also be required to respond in the field to traffic
signal and system operational issues, complaints and other District needs on short
notice. Therefore, the proximity of the Consultant’s staffed office to District One is important in
providing a timely response. Also, the Consultant is expected to prepare or review traffic signal
design/networking plans, traffic studies, and other tasks as assigned by the District’'s Traffic
Programs Engineer. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis.

The department will furnish the Consultant with manuals, plans, and/or other pertinent
information, if available.

The Consultant's SCAT work is expected to include accomplishment of one or more of the
following tasks per Work Order for each selected location:

e After a Work Order has been assigned, the Consultant shall have two (2) weeks to
implement a functional interim Time-of-Day operation program.

e Data Collection - Field collection of traffic counts, turning movements, signal phasing,
signal timings, equipment inventory, and other data needed to quantify existing operating
conditions and determine signal optimization alternatives.

o Data Analysis - Using Synchro computer modeling run the database for each of the
selected locations. Recommendations for optimal signal operation plans will be generated
utilizing the existing signal equipment and equipment with minor recommended
enhancements using the existing signal phasing and recommendations for improving signal
phasing. Engineering judgment will be used to select the final plan to be recommended for
implementation.

e Implementation - The approved Time-of-Day optimization plan will be placed in operation
with any necessary fine-tuning adjustments. The Traffic Responsive Program shall then be
implemented and fine-tuned.

e Evaluation - A study of the effectiveness of the optimization plan will be

conducted. Benefits will be estimated in terms of travel delay reductions, fuel savings, and
reduction of carbon monoxide emissions. Recommendations for further enhancements to
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the optimization plan and/or equipment modifications may be requested for locations where
the operation is still unsatisfactory.

Field observation of signal operations — Identify operational problems, suggest corrective
action and provide response to the complaint.

Prepare and submit a final report for each assigned traffic signal system work order in both
hard copy and electronic formats.

Assist the Department in the evaluation of traffic signal operation objectives, needs and
traffic demand to determine if other signal control technologies are appropriate.

Other work may include the preparation and/or review of traffic signal/networking plans, traffic
studies, and other tasks in accordance with the District’s policies and guidelines.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 10
Available work capacity of firm 10
The firm’s experience with required project work 20
Firm’s understanding/method of accomplishing project requirements 10
Project specific criteria: Traffic signal system networking experience 10

The estimated engineering fee for this project is $800,000. The completion date for this contract
will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:
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The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

The person(s) who will perform the work necessary to prepare traffic signal coordination
and timing optimization plans, prepare and review traffic signal design/networking plans
and traffic studies.

The person who has the necessary experience with traffic signal equipment and who will
recommend equipment enhancements, implementation of the optimization plans,
recommend any fine-tuning adjustments and will identify corrective action to address
operational complaints.

The person who conducts the evaluation of the optimization plans.

The person(s) who is(are) responsible for establishing parameters for traffic adjusted
operation of closed-loop signal and traffic management systems, the methodology used in
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establishing traffic adjusted optimization, and a listing of prior traffic adjusted programs
recently implemented by the individual(s). The individual(s) must demonstrate through
current experience in District One optimization along with the ability to set-up a closed-loop
traffic responsive system using both volume and occupancy settings. The individual(s)
must demonstrate recent District One experience in the development of traffic signal
coordination and timing, utilizing the District's standard traffic controllers, Eagle/Siemens
and Econolite, including ATC type controllers and have working knowledge of traffic
management and monitoring software such as Aries, Tactics, and Centracs.

e The person who will perform QC/QA review work of all final and milestone submittal
documents.

Statements of interest must also include the Consultants’ relevant District One SCAT projects,
do not list more than 10 projects, completed by the firm within the past 5 years by members of
the Consultant’s current key personnel listed above.
The prime firm must be prequalified in the following categories to be considered for this project:
Special Studies (Signal Coordination & Timing (SCAT))
Special Studies (Traffic Signals)
Special Studies (Traffic Studies)
Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. D-91-001-18, Phase |l Engineering Services are Required for Project Support &
Engineering Management for Various routes, Various Counties, Region One, District One.

This project requires an 18% DBE patrticipation, or if the contract goal is not met documented
evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 26, 2017 at 9:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for engineering management and project support as
well as other functions as necessary to accomplish Phase Il services. The Consultant will be
available to provide staff responsible for structural and pavement design, cost estimating and
economic analysis, railroad and utility coordination, CADD unit plan drafting, joint agreement
preparation & negotiation, and geologic & waste assessment expertise and oversight. The
Consultant may also be required to provide project managers to manage various Phase Il
projects, which are under contract with other Consultant engineering firms and any other
personnel to assist in various plan preparation work tasks as required. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as-needed
basis. The Consultant personnel may be expected to perform work similar to an IDOT
employee and is expected to perform the work at the District's office. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as-needed basis.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

Teaming agreements will not be allowed on this project.

The department will furnish the Consultant with all department procedures, standards and
specification, survey information, Project Reports, microfilm and all other available documents.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 10
Proposed staffing from Prime and any Subconsultants 10
Proposed DBE use 5
Available work capacity of firm 10

The firm’s experience with required project work 25
Firm’s understanding/method of accomplishing project requirements 20
Provides guidance and expertise in all areas related to utilities,

intergovernmental and railroad agreements engineering management and 20
hazardous waste.

The estimated construction cost of these projects may range from $200,000 to
$75,000,000. The estimated engineering fee for this project is $5,750,000. The completion
date of the project will be 36 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:
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The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Pavement Design Engineer for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Bridge Liaison Engineer for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of cost estimator for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of railroad and utility coordinator must have
experience preparing and reviewing contract plans.

The person who will perform the duties of geologic & waste assessment specialist must be
an lllinois Licensed Professional Engineer and/or an lllinois Licensed Professional
Geologist. In addition, the following criteria is required:

o Five to Ten years direct experience with special waste investigation, transportation
project development and construction, and environmental laws, statutes and rules.

o Detailed knowledge of United States and lllinois environmental regulations, as
demonstrated by education, training and/or specific experience.

o Competence with Microsoft Excel, Word, and Access.
o OSHA 40 hours HAZWOPER training per 29CFR 1910.120.
o Strong oral and written communication skills.

Specialized expertise on project related hazardous waste investigations and follows up
actions. S/He works with environmental consultant contracts for investigation and
remediation planning. This position advises the district office on appropriate procedures
and/or courses of action relating to regulated wastes encountered during project
development and construction. This position prepares, reviews, and/or approves Special
Provisions for contract lettings that conform to departmental guidelines, are compatible with
engineering requirements, and follow state and federal rules and regulations. This position
also performs in concert with the hazardous waste portion of the Environmental Resource
Surveys and studies Program that is accomplished through a contract with lllinois State
Geological Survey (ISGS).
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Typical problems include the difficult balancing of acceptable quality assurance/quality control of
investigations with the department’'s need for expeditious risk assessment and abatement of
projects prior to construction. The greatest challenge is to satisfy the needs of each in an
efficient, timely, and cost effective manner while abiding by federal and state law and
Department policy, and consistency with statewide Department procedures.

The position manages the development of hazardous waste investigations and follows-up on
involvements identified by ISGS and others and/or encountered during construction. S/he
coordinates and conducts reviews of proposals, recommendations for selections, negotiating
contracts, and the evaluation of performance of these state wide consultants.

Consultant is expected to provide guidance to the district by attending coordination meetings,
participating in project field meetings, providing technical training when necessary, and
preparing and distributing Technical Environmental Memoranda. Timely and accurate
coordination and advice is necessary to assure protection of staff, contractors and the public
when hazardous materials are encountered. Discretion is also necessary to elicit an
appropriate response and not cause undue alarm.

Other examples of environmental work activities and problems for which the position is
responsible for solving include the following: sign and stamp as an lllinois Licensed
Professional Geologist and/or Licensed Professional Engineer Uncontaminated Soil Certification
forms (lllinois EPA LPC-663 forms); review construction plans that are identified as having
potential involvement with special waste and ensure the correct pay items, quantities, and
special provision(s) are included in the construction plans.

The geologic & waste assessment specialist position has authority to assign priorities, resolve
technical problems, and monitor and approve consultant work for hazardous waste studies.

Primary responsibilities anticipated:

e Provides technical expertise and guidance to the District.

e Assures special waste documents conform to departmental guidelines, are compatible with
engineering requirements, and consistent with state and federal law.

e Monitors special waste conducted by the District to assure that problems are adequately
investigated and that the policy and procedures are uniformly applied.

e Directs the activities of consultants for hazardous waste studies and recommends approval
of their work.

e Evaluates the performance of project special waste consultants and for their qualifications
in hazardous waste.

e Keeps abreast of waste issues, both state and federal, and their potential effects on the
Department.

o Prepares special provisions for lettings based upon results of Phase Il PSI results. Reviews
construction plans prior to letting to ensure they are correct for special waste issues.

22 Professional Transporation Bulletin 185 Published August 3, 2017



The prime firm must be prequalified in the following categories to be considered for this project:
Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. D-91-262-17, Various Survey Projects, Various Routes, Various Counties, Region
One / District One

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 20, 2017 at 10:00 A.M. at the
Region One/District One Office in Schaumburg.

Phase Il engineering services are required for various surveying projects throughout District
One. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

The department will furnish the Consultant with alignment data, existing right-of-way plats,
Sidwell maps, benchmarks and coordinates available for the projects, along with any archived
survey notes as each work order is negotiated.

The Consultant's scope of work requires field and office resources to prepare surveys of various
roadway projects throughout the District. This includes, but is not limited to, route surveys,
topographic surveys, cross-sections, profile, existing and proposed centerline alignments,
drainage inverts, locating existing right-of-way monument, plotting of field information, mapping
projects, and any other tasks deemed necessary to complete the work in accordance with the
Department’'s Survey Manual and District One procedures. All survey information will be
acceptable for design purposes and formatted per IDOT specifications. All data collected
electronically or plotted will comply with IDOT CADD standards and use standard IDOT Survey
Point Codes. Some GIS and database work might also be required. The Consultant must also
have a QA/QC plan to review internal work as well as assigned IDOT projects.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 30
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5
The firm’s experience with required project work 10
Firm’s understanding/method of accomplishing project requirements 20

The estimated engineering fee for this project is $500,000. The completion date for this contract
will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work (must
be an lllinois Licensed Professional Land Surveyor.)

e The person who will perform the QA/QC review work of all milestone submittal documents
(must be an lllinois Licensed Professional Land Surveyor.)
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The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including the resumes of the key people noted above, must be submitted

electronically, using the Engineering Prequalification and Agreement System (EPAS), to the
Central Bureau of Design and Environment.
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Job No. D-91-261-17, Various Survey Projects, Various Routes, Various Counties, Region
One / District One

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 20, 2017 at 10:30 A.M. at the
Region One/District One Office in Schaumburg.

Phase Il engineering services are required for various surveying projects throughout District
One. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

The department will furnish the Consultant with alignment data, existing right-of-way plats,
Sidwell maps, benchmarks and coordinates available for the projects, along with any archived
survey notes as each work order is negotiated.

The Consultant's scope of work requires field and office resources to prepare surveys of various
roadway projects throughout the District. This includes, but is not limited to, route surveys,
topographic surveys, cross-sections, profile, existing and proposed centerline alignments,
drainage inverts, locating existing right-of-way monument, plotting of field information, mapping
projects, and any other tasks deemed necessary to complete the work in accordance with the
Department’'s Survey Manual and District One procedures. All survey information will be
acceptable for design purposes and formatted per IDOT specifications. All data collected
electronically or plotted will comply with IDOT CADD standards and use standard IDOT Survey
Point Codes. Some GIS and database work might also be required. The Consultant must also
have a QA/QC plan to review internal work as well as assigned IDOT projects.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 30
Proposed staffing from Prime and any Subconsultants 25
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 5
The firm’s experience with required project work 10
Firm’s understanding/method of accomplishing project requirements 20

The estimated engineering fee is $500,000. The completion date for this contract will be 36
months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work (must
be an lllinois Licensed Professional Land Surveyor.)

e The person who will perform the QA/QC review work of all milestone submittal documents
(must be an lllinois Licensed Professional Land Surveyor.)
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The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. P-91-003-18, Phase | Various Projects, Various Routes, Various Counties, Region
One/District One.

This project requires 18% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 25, 2017 at 10:30 A.M. at the
Region One, District One Office in Schaumburg.

Phase | engineering services are required for the preparation of various preliminary engineering
and environmental studies throughout District One. The work may include new Phase | studies
for intersections, small highway segments, bridges, and/or assisting the department in
completing on-going Phase | studies and tasks. Work orders under the blanket agreement will
be negotiated and authorized by the department on an as-needed basis.

The Consultant and/or their subconsultants on the project are prohibited from managing
contracts where either party is the prime consultant or a subconsultant. The selected firm and/or
their subconsultant may not manage another firm if the relationship was reversed during another
phase of work.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as
well as archaeological, historical, wetland, and special waste survey coordination.

The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad
Leader and Staff, and report to the Consultant Studies Unit Head. The Consultant's work may
include data collection, preparation of base maps and mosaics, geometric studies, safety
studies including accident analysis, capacity analysis including intersection design studies, route
as well as stream surveys, project reports anticipated to be processed as Categorical
Exclusions, bridge inspections and condition reports, drainage studies including Hydraulic
Reports, cost estimates, public involvement, and all other related work necessary to complete
various Phase | studies and tasks. The Consultant will be expected to perform work in the
district office as needed. The Consultant may also be required to assist the district in reviewing,
overseeing, tracking, and prioritizing projects being performed by IDOT personnel and other
consultants.

The Consultant’s statement of interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The firm’s experience with required project work 20
Firm’s understanding/method of accomplishing project requirements 20
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The cumulative cost of construction of these projects is anticipated to be in excess of
$20,000,000. The estimated engineering fee for this project is $1,800,000. The completion date
for this contract will be 60 months after authorization to proceed.

Key personnel listed on Exhibits A & B for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer)

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the work documents (must be an lllinois Licensed
Professional Engineer)

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an
lllinois Licensed Structural Engineer for structural work with adequate plan review
experience).

The person who will perform the work in the area of preparing structural concepts (must be
an lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified. The Highway Structures Advanced Typical Category may be completed by Sub
and/or Prime consultant.

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional
Engineer). Location Drainage prequalification category requirement may be completed by
the Sub and/or Prime Consultant.

The person(s) who will be in charge of hydraulic reports (must be an lllinois Licensed
Professional Engineer). Hydraulic Reports (Waterways: Complex) prequalification category
requirement may be completed by the Sub and/or Prime Consultant.

The person(s) who will be in charge of surveys (must be an lllinois Licensed Land
Surveyor). Surveys prequalification category requirement may be completed by the Sub
and/or Prime Consultant.

The person in charge of CSS/Public Involvement procedures. Include a detailed
description of CSS/Public involvement work he/she has directed involving facilitation of
community advisory group meetings, public meetings and public hearings; organizing work
groups and press conferences; drafting press releases and property owner contact letters,
etc.

The prime firm must be prequalified in the Location/Design Studies (Reconstruction/Major
Rehabilitation) category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. M-91-001-18, Various Construction Inspection Projects, Various Routes, Various
Counties, Region One/District One.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on November 9, 2017 at 10:30 A.M. at the
Region One/District One Office in Schaumburg.

Phase 1ll engineering services are required to assist department resident engineers/technicians
on various construction projects throughout District One. Four (4) to Eight (8) engineers and /or
engineering technicians are anticipated to be required during the 2018 and 2019 construction
seasons. Typical assignments may include general construction inspection, project finalization &
documentation, including PCC & bituminous concrete paving operations, drainage, patching,
bridge structures, bridge painting, and providing general assistance as a member of a field
crew. Survey/layout services may be required. The Consultant will furnish a Project Manager
and adequate staff to perform the duties required to fulfill the engineering requirements in
accordance with the departmental policies. This work may be in either English or metric units.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The personnel shall have a good working knowledge of Department Specifications for Road and
Bridge Construction, the Department Construction Manual and documentation and in inspection
procedures.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any Subconsultants 25
Proposed DBE use 5
Available work capacity of firm 15
The firm’s experience with required project work 15
Firm’s understanding/method of accomplishing project requirements 15

The completion date for this contract will be 18 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:
e Project Manager

e Inspectors (A current IDOT Construction Documentation Certificate is desired)
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e The Document Technician (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must be
ICORS trained. Include the Documentation Certificate Number for IDOT.)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. M-91-002-18, Various Construction Inspection Projects, Various Routes, Various
Counties, Region One/District One.

This project requires 22% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on November 9, 2017 at 1:00 P.M. at the
Region One/District One Office in Schaumburg.

Phase lll engineering services are required to assist Department resident engineers/technicians
on various construction projects throughout the District One. Four (4) to Eight (8) engineers and
/or engineering technicians are anticipated to be required during the 2018 and 2019
construction seasons. Typical assignments may include general construction inspection, project
finalization & documentation, including PCC & bituminous concrete paving operations, drainage,
patching, bridge structures, bridge painting and providing general assistance as a member of a
field crew. Survey/layout services may be required. The Consultant is expected to furnish a
Project Manager and adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies. This work may be in either English
or metric units.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The personnel shall have a good working knowledge of Department Specifications for Road and
Bridge Construction, the Department Construction Manual and documentation and in inspection
procedures.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any Subconsultants 25
Proposed DBE use 5
Available work capacity of firm 15
The firm’s experience with required project work 15
Firm’s understanding/method of accomplishing project requirements 15

The completion date for this contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:
e Project Manager

e Inspectors (A current IDOT Construction Documentation Certificate is desired)
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e The Document Technician (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must be
ICORS trained. Include the Documentation Certificate Number for IDOT.)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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10.

Job No. C-91-001-18, US 41: From IL 120 to Park Ave West, Phase Ill Project, Lake
County, Region One/District One.

This project may contain Federal Funds.

This project requires 25% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant
will be using are scheduled to attend an initial meeting on November 9, 2017 at 8:30 A.M.
at the Region One/District One Office in Schaumburg.

Phase Il engineering services are required for construction inspection for the improvement
of US 41, from IL 120 to Park Ave West. The work includes, but is not limited to, resurfacing
(3P), Class D pavement patching, HMA surface removal and replacement, thermoplastic
pavement marking, pavement patching, milling and resurfacing the pavement, pavement
marking and reflective pavement marker, and all other work necessary to complete the
project as shown on the plans and as described herein.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the
same Consultant or one of their subconsultants on the same project or on material coming in
from the same plant are prohibited. At the negotiation meeting, the prime Consultant
and the subconsultant(s) will disclose all previous involvement in the district as well
as current relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles, and
appropriate test equipment necessary to complete this project. The Consultant will furnish
an Assistant Liaison Engineer and an adequate staff to perform the duties required to fulfill
the engineering requirements in accordance with the departmental policies.

The Consultant will provide tools of the trade. These tools will include an office
computer system capable of running ICORS software. The Consultant will perform on-site
inspection, layout including design changes, provide construction layout when not
provided for in the contract plans, provide geotechnical inspection and testing,
prepare records, maintain documentation, submit pay estimates, change orders and any
other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications.

The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The firm’s experience with required project work 15
Firm’s understanding/method of accomplishing project requirements 20
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The anticipated construction completion date is September 30, 2018. The Consultant must
complete and submit final measurements, calculations and final contract records documents to
the department no later than six (6) weeks after the completion of the project.

Key personnel listed on Exhibit A for this project must include:

The Assistant Engineer.

The Document Technician (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must be
ICORS trained. Include the Documentation Certificate Number for IDOT

The Materials Coordinator

The Materials QA Technician. (The person shall have a Level Il HMA and PCC training and
IDOT class S-33, Soil Testing)

Materials Laboratory (QA HMA/PCC & Aggregate prequalified)
The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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11.

Job No. C-91-008-18, 1-90 (Kennedy Expressway): 1-190 to IL 43 (Harlem Ave) — Noise
Walls, Phase lll Project, Cook County, Region One/District One.

This project may contain Federal Funds.

This project requires 25% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on November 9, 2017 at 9:30 A.M. at the
Region One/District One Office in Schaumburg.

Phase Ill engineering services are required for construction inspection forthe improvement of |-
90 (Kennedy Expwy) from I-190 to IL 43 (Harlem Ave) — Noise Walls. The work is expected to
include installation of noise walls along EB and WB 1-90 between Cumberland Avenue and
Harlem Avenue, installation of structural moment slabs and proposed storm sewer, roadway
resurfacing of Higgins Road and Bryn Mawr Avenue and all other work necessary to complete
the improvement.

The following Noise Wall Structures may be included:

S.N. 016-1361 - [Between EB 1-90 & Serbian Rd just west of Canfield R]

S.N. 016-1362 - [Between EB 1-90 & W. Higgins Ave just east of Canfield Rd]

S.N. 016-1363 - [Between EB 1-90 & W. Higgins Ave just west of Oriole Ave]

S.N. 016-2296 - [Between EB 1-90 & W. Higgins Ave just east of Oriole Ave]

S.N. 016-2295 - [Between WB 1-90 & W. Bryn Mawr Ave just east of Oriole Ave]

S.N. 016-2293 - [Between WB 1-90 & W. Bryn Mawr Ave just east of Canfield Rd]

S.N. 016-2289 - [Between WB 1-90 & W. Bryn Mawr Ave between Canfield Rd & Oriole
Ave]

S.N. 016-2294 - [Between WB 1-90 & W. Bryn Mawr Ave just west of Oriole Ave]

e S.N.016-1364 - [Between WB I-90 & Bryn Mawr Ave west of Canfield Rd]

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant will provide tools of the trade. These tools will include an office computer
system capable of running ICORS software. The Consultant will perform on-site inspection,
layout including design changes, provide construction layout when not provided for in the
contract plans, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates, change orders and any other duties that would require
the services of an engineer to complete this project on a timely basis and in accordance with
State specifications.
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The Consultants Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 10
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10

The firm’s experience with required project work 15
Firm’s understanding/method of accomplishing project requirements 20
Project Specific Criteria: Knowledge and experience in permit procedures 5

with the City of Chicago

The anticipated construction completion date is August 31, 2019. The Consultant must complete
and submit final measurements, calculations and final contract records documents to the
department no later than six (6) weeks after the completion of the project.

Key personnel listed on Exhibit A for this project must include:

Liaison Engineer (lllinois Licensed Professional Engineer is preferred).

The Assistant Engineer.

The Document Technician (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must be
ICORS trained. Include the Documentation Certificate Number for IDOT.

The Materials Coordinator.

The Materials QA Technician. (The person shall have a Level Il HMA and PCC training and
IDOT class S-33, Soil Testing).

Materials Laboratory (QA HMA/PCC & Aggregate prequalified).

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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12.

Job No. D-91-003-18, Various Phase Il Projects, Various Routes, Various Counties,
Region One, District One.

This project requires 20% DBE patrticipation, or if the contract goal is not met documented good
faith efforts.

The Complexity Factor for this project is 0.035.

The Consultants who is selected for this project, and all subconsultants the prime Consultant
will be using, are scheduled to attend an initial meeting on October 25, 2017 at 1:00 P.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of plans, specifications, and cost
estimates, for various contracts throughout the District. Work orders under a blanket agreement
will be negotiated and authorized by the department on an as needed basis.

The department will furnish the Consultant with available microfilm plans, Bridge Condition
Reports, project reports, hydraulic reports, and other available applicable items.

The Consultant may also be required to review and comment on contractor provided documents
for contracts currently under construction, which may have been completed by others. These
may include but are not limited to shop drawings, fabrication and erection plans.

The Consultant’s work may consist of preparing roadway plans, TS&L plans, structure plans,
geotechnical borings, investigation & analyses, supplemental surveys, drainage & utility
investigation, detour route plans, applicable permits, traffic signals, lighting plans, and all other
related work necessary to complete Phase Il work. Work may also consist of reviewing and
preparing plans to ensure all plans are within the framework of Department policies and
procedures, local agency requirements, and all applicable manuals and schedules. Consultants
may be required to create and/or maintain websites for some projects.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past Performance in Project Categories 25
Proposed Staffing from Prime and any subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The firm’s experience with required project work 20
Firms understanding/method of accomplishing project requirements 15

The estimated construction cost of these projects may range from $200,000 to $3,000,000. The
estimated engineering fee for this project is $2,000,000. The completion date for this contract
will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this
work must be identified.

The person(s) who will be in charge of surveys (must be an lllinois Licensed Land
Surveyor). Survey prequalification category requirement may be completed by the Sub
and/or Prime Consultant.

The person who will perform/supervise the work in the area of lighting design and
calculations (must be an lllinois Licensed Professional Engineer). The Lighting: Typical
prequalification category requirement may be completed by the Sub and/or Prime
Consultant.

The person who will perform/supervise the work in the area of traffic signal design (must be
an lllinois Licensed Professional Engineer). The Traffic Signal prequalification category
requirement may be completed by the Sub and/or Prime Consultant.

The person who will perform/supervise the work in the area of Structural Geotechnical
Report (must be an lllinois Licensed Professional Engineer and/or an lllinois Licensed
Structural Engineer). The Geotechnical Services, Structure Geotechnical Reports (SGR)
prequalification category requirement may be completed by the Sub and/or Prime
Consultant.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an
lllinois Licensed Structural Engineer for structural work with adequate plan review
experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Structures (Highway: Typical)

Highways (Roads & Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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13.

Job No. P-91-001-18, Phase | Drainage Studies and Hydraulic Reports for
Various Projects, Various Routes, Various Counties, Region One, District One.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 25, 2017 at 9:30 A.M. at the
Region One/District One Office in Schaumburg.

Phase | engineering services are required for preparing Drainage Studies and Hydraulic
Reports for various locations in District One. Typically, the studies and report will be completed
in conjunction with Project Reports completed by others. All documentation and the supporting
computations are to be presented in the study/report format as appropriate. Preparation of
Location Drainage Studies shall be in accordance with the District requirements. Work orders
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis.

The department will furnish the Consultant with historical highway plans, aerial mosaic, ground
surveys, hydraulic stream surveys, contour mapping, flood insurance studies, floodplain maps,
pavement flooding incident reports, and information about known drainage problems, if
available.

The Consultant's work includes, but is not limited to, data collection, field verifications, roadway
survey, stream survey, survey note reductions/plotting, drainage investigations, determination of
drainage patterns, storm sewer cleaning/televising, drainage system evaluation and design,
presentation/coordination with local agencies, bridge scour evaluation, development of
Waterway Information Tables, hydrologic/hydraulic analyses, Hydraulic Reports for waterways
and pump stations.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted
%
Past Performance in Project Categories 15
Proposed Staffing from Prime and any subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 15
The firm’s experience with required project work 10
Firms understanding/method of accomplishing project requirements 20
Project Specific Criteria: Knowledge of common District Hydrologic and
Hydraulic practices, experience with State & Local drainage practices, study 10
methods, and familiarity with Federal, State & Local regulatory agency practices.

The estimated engineering fee for this project is $300,000. The completion date for this contract
will be 60 months after the authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Reports and Hydraulic Reports (must be an lllinois Licensed
Professional Engineer with a minimum of five (5) years’ experience dealing with highway
related drainage problems).

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer).

The use of hydraulic and hydrologic computer programs currently accepted by the Division of
Highways is also required to perform drainage assignments. Resumes of drainage engineers
must state hydraulic and hydrologic modeling experience for the last 5 years.
The prime firm must be prequalified in the following categories to be considered for this project:
Special Studies (Location Drainage)
Hydraulic Reports (Waterways: Complex)
Hydraulic Reports (Pump Stations)
Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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14.

Job No. D-91-215-17, FAU 2719, East Avenue at 47" Street, Phase Il Project, Cook
County, Region One, District One.

This project may contain Federal Funds.

This project requires 23% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 25, 2017 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for improvements to East Avenue (FAU 2719) at 47"
Street (FAU 1488). The Consultant's work is expected to consist of preparing plans,
specifications, and estimates for the installation of traffic signals at the intersection of East
Avenue and 47" Street. The Consultant’s work may include survey, completing and updating
existing design plans that are partially complete, and finishing the contract plans for letting. The
proposed improvement will consist of installing new traffic signals at the intersection at East
Avenue and 47" Street, improving drainage, modifying existing lighting, upgrading the railroad
crossing gates, adding new sidewalk and other work required to complete the Phase Il contract
plans. The drainage work will include upsizing the existing storm sewer and extending it along
A7™ Street to the nearby McCook Ditch (located at 47™ Street and Plainfield Road) as well as
making downstream improvements to the McCook Ditch.

The department will furnish the Consultant with available microfilm plans, project report,
hydraulic report, and other necessary items.

The Consultant will prepare roadway plans, supplemental surveys, all applicable permits, and all
other necessary related work to complete Phase Il contract plans. The Consultant will also
review and prepare plans to ensure all plans are within the framework of the department’s
policies and procedures and local agency’s requirements, and all applicable manuals and
schedules.

The Consultant's Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 30
Proximity of firm to project location 2
Proposed DBE use 5
Available work capacity of firm 10
The firm’s experience with required project work 23
Firm’s understanding/method of accomplishing project requirements 15

The current estimated construction cost for this project is $8,000,000. The completion date for
this contract will be 18 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work with adequate plan
review experience).

The prime firm must be prequalified in the Highways (Roads and Streets) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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15.

Job No. P-91-004-18, Phase | Various Projects, Various Routes, Various Counties, Region
One/District One.

This project requires 18% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 25, 2017 at 10:30 A.M. at the
Region One, District One Office in Schaumburg.

Phase | engineering services are required for the preparation of various preliminary engineering
and environmental studies throughout District One. The work may include new Phase | studies
for intersections, small highway segments, bridges, and/or assisting the department in
completing on-going Phase | studies and tasks. Work orders under the blanket agreement will
be negotiated and authorized by the department on an as-needed basis.

The Consultant and/or their subconsultants on the project are prohibited from managing
contracts where either party is the prime consultant or a subconsultant. The selected firm and/or
their subconsultant may not manage another firm if the relationship was reversed during another
phase of work.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as
well as archaeological, historical, wetland, and special waste survey coordination when
available.

The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad
Leader and Staff, and report to the Consultant Studies Unit Head. The Consultant's work may
include data collection, preparation of base maps and mosaics, geometric studies, safety
studies including accident analysis, capacity analysis including intersection design studies, route
as well as stream surveys, project reports anticipated to be processed as Categorical
Exclusions, bridge inspections and condition reports, drainage studies including Hydraulic
Reports, cost estimates, public involvement, and all other related work necessary to complete
various Phase | studies and tasks. The Consultant will be expected to perform work in the
district office as needed. The Consultant may also be required to assist the district in reviewing,
overseeing, tracking, and prioritizing projects being performed by IDOT personnel and other
consultants.

The Consultant’s statement of interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The firm’s experience with required project work 20
Firm’s understanding/method of accomplishing project requirements 20
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The cumulative cost of construction of these projects is anticipated to be in excess of
$20,000,000. The estimated engineering fee for this project is $1,800,000. The completion date
for this contract will be 60 months after authorization to proceed.

Key personnel listed on Exhibits A & B for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer)

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the work documents (must be an lllinois Licensed
Professional Engineer)

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an
lllinois Licensed Structural Engineer for structural work with adequate plan review
experience).

The person who will perform the work in the area of preparing structural concepts (must be
an lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified. The Highway Structures Advanced Typical Category may be completed by Sub
and/or Prime Consultant.

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional
Engineer). Location Drainage prequalification category requirement may be completed by
the Sub and/or Prime Consultant.

The person(s) who will be in charge of hydraulic reports (must be an lllinois Licensed
Professional Engineer). Hydraulic Reports (Waterways: Complex) prequalification category
requirement may be completed by the Sub and/or Prime Consultant.

The person(s) who will be in charge of surveys (must be an lllinois Licensed Land
Surveyor). Surveys prequalification category requirement may be completed by the Sub
and/or Prime Consultant.

The person in charge of CSS/Public Involvement procedures. Include a detailed
description of CSS/Public involvement work he/she has directed involving facilitation of
community advisory group meetings, public meetings and public hearings; organizing work
groups and press conferences; drafting press releases and property owner contact letters,
etc.

The prime firm must be prequalified in the Location/Design Studies (Reconstruction/Major
Rehabilitation) category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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16.

Job No. P-91-005-18, Interstate 90 (Kennedy Expressway from Interstate 94 (Edens
Expressway) to South of Ohio Street, Phase | Project, Cook County, Region One, District
One.

This project may contain Federal Funds.

This project requires 18% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 26, 2017 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase | engineering services are required for all work associated with the preparation of
preliminary engineering and environmental studies to improve 1-90/94 (Kennedy Expressway) in
the area generally bounded by 1-94 (Edens Expressway) to South of Ohio Street. The work
includes rehabilitating approximately 36 structures, but will be further refined following Phase |
analysis. The Consultant’'s work will include data collection, bridge inspections, Bridge Condition
Reports, hydraulic and ground survey, traffic counts, crash analysis, geometric studies, location
drainage studies, hydraulic reports, estimated construction cost, traffic maintenance analysis,
and a project report anticipated to be processed as a Categorical Exclusion, and all other work
necessary to complete the study.

The department will furnish the Consultant with available microfilm plans, crash data, traffic
data, utility coordination and correspondence, archaeological, historical, biological, and special
waste survey and coordination.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past Performance in Project Categories 20
Proposed Staffing from Prime and any subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10
The firm’s experience with required project work 20
Firms understanding/method of accomplishing project requirements 20

The estimated construction cost of this project is expected to range from $50,000,000 to
$100,000,000. The completion date for this contract will be 36 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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The person who will perform the duties of Project Engineer, the individual in charge who is
directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).
Location Drainage prequalification category requirement may be completed by the Sub
and/or Prime Consultant.

The person who will be in charge of the electrical work must be an lllinois Licensed
Professional Engineer. Electrical prequalification category requirement may be completed
by the Sub and/or Prime Consultant.

The person(s) who will be in charge of surveys (must be an lllinois Licensed Land
Surveyor). Surveys prequalification category requirement may be completed by the Sub
and/or Prime Consultant.

The person who will perform the work in the area of structure plan preparation (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

The person(s) who will perform the QC/QA review work of all milestone submittals (must be
an lllinois Licensed Professional Engineer for roadway work and an lllinois Licensed
Structural Engineer for structure work with adequate plan review experience).

The person in charge of CSS/Public Involvement procedures. Include a detailed
description of CSS/Public involvement work he/she has directed involving facilitation of
community advisory group meetings, public meetings and public hearings; organizing work
groups and press conferences; drafting press releases and property owner contact letters,
etc.

The prime firm must be prequalified in the following categories to be considered for this project:

Structures - Highway: Advanced Typical

Location/Design Studies (Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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17.

Job No. MT-94-001-18, Materials Project Manager for Various Materials Inspections (PCC,
HMA & Aggregate), Various Routes, Various Counties, Region Three/District Four.

This project requires 35% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on November 02, 2017 at 10:00 A.M. at the
Region Three/District Four Office in Peoria.

Phase Il engineering services are required for an Engineering Project Manager (PM). The
Consultant PM will manage/support various IDOT materials inspection processes throughout
District Four. This work may involve working directly with contractors, producers, suppliers or
local agencies and/or other consultants. Work Orders under the blanket agreement will be
negotiated and authorized by the department on an as-needed basis. Work for this project may
be in English or metric units.

Phase Ill engineering services are required to perform materials acceptance responsibilities
including sampling, testing and documentation of test results of various materials such as: hot-
mix asphalt (HMA), Portland cement concrete (PCC), aggregates, recycled asphalt pavement
(RAP), recycled asphalt shingles (RAS), soils, pipe, precast, and precast/prestressed concrete.
Additional services and responsibilities include miscellaneous materials inspection at various
sources and jobsites. Testing may be performed using the Consultant’s facilities.

The Consultant’'s work is also expected to include plant and on-site inspections, sampling,
transportation of samples, testing at jobsites and labs, and documentation and data entry of test
results. The Consultant will carry out quality assurance duties as defined in the contract
documents, Bureau of Materials and Physical Research Policy Memorandums, the Manual for
Fabrication of Precast Prestressed Concrete Products, and the Consultant Agreement. The
Consultant will maintain records and submit documentation of QC and QA activities as required.

The department will furnish the Consultant with assignments to various construction jobsites,
plants, lab facilities, precast and precast/prestressed concrete producers, and various producers
and suppliers of miscellaneous materials.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant will also provide their vehicles, cell phones, computers, tools of the trade and
any other equipment deemed necessary to perform the work.
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The Consultant's Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 20
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 10

The firm’s experience with required project work 20
Firm’s understanding/method of accomplishing project requirements 10
Project Specific Criteria: Knowledge of, experience with, and access to 10
specialized materials testing equipment.

The estimated engineering fee for this project is $1,000,000. The completion date for this
contract will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The Liaison Engineer who will perform the duties of Project Manager for all aspects of the
work (must be an lllinois Licensed Professional Engineer).

The person(s) who will be in charge of Lab and Field Testing.

QC/QA Level I, 1, and lll Trained Technician(s) in accordance with Section 900 of the
Project Procedures Guide.

Precast Prestressed PCI Level Il Technician(s).

The Materials Certification Technician (the person actively performing the documentation
on the project must possess a current IDOT Construction Documentation certificate.
Include the Documentation Certificate Number for IDOT Documentation of Contract
Quantities.)

The prime firm must be prequalified in the following categories to be considered for this project:

Special Services (Quality Assurance: HMA and Aggregate)

Special Services (Quality Assurance: PCC and Aggregate)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design & Environment through the Engineering and
Prequalification Agreement System (EPAS).
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18.

Job No. P-95-033-17/D-95-033-17, Phase I/ll Various Projects, Various Routes, Various
Counties, Region 3/District Five.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 24, 2017 at 10:30 A.M. at the
Region 3/District Five Office in Paris.

Phase | and/or Il engineering services are required for work on various projects in District
Five. Work Orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project may be in either English or metric
units.

The Consultant’s Phase | work, if required, may consist of conducting hydraulic and route
surveys, subsurface utility engineering, preparing Structure Geotechnical Reports, drilling and
analysis of soil borings, hydraulic analysis, geometric studies, and preparing project reports
(Categorical Exclusion reports only). This work may include data collection, development of
alignment alternatives, cost estimates, traffic management analysis, traffic management plans,
accident analysis, quantity computations, and other related work items required to produce a
project report.

The Consultant’'s Phase Il work, if required, may consist of conducting route surveys, land
surveys, right of way plat and plan preparation, writing legal descriptions, staking right of way,
hydraulic analysis, geometric studies, roadway plans, TS&L drawings, pre-final structure plans,
final structure plans and any other related work required to complete final plans, special
provisions, and estimates as necessary.

The department will furnish the Consultant with traffic data, bridge condition reports, hydraulic
reports, existing plans, utility coordination, survey data, Microstation files, Geopak files, boring
logs, and crash data when available.

The Consultant may be required to provide project management and/or project support staff to
work in the District 5 office. This work may include engineering, technical management, and/or
project support.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 15
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Rating Description -- Continued Weighted %

The firm’s experience with required project work 15

Firm’s understanding/method of accomplishing project requirements 15

It is anticipated this contract will include approximately 4 to 10 different projects. The
Consultant’'s work may consist of either complete projects or a portion of the total engineering
required for a certain project. The estimated construction cost for each project will range from
approximately $10,000 to $5,000,000. The estimated engineering fee for this project is
$500,000. The completion date for this contract will be 60 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this
work must be identified.

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an
lllinois Licensed Structural Engineer for structural work with adequate plan review
experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Rehabilitation)

Structures (Highway: Typical)
Highways (Roads & Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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19.

Job No. P-95-026-10/D-95-026-10, IL 9 Resurfacing from East of I-74 to West of Carnahan
Drive in Bloomington, Phase | and Il Engineering Services, McLean County, Region
Three/District Five.

This project may contain Federal Funds.

This project requires 23% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 24, 2017 at 1:30 P.M. at the
Region 3/District Five Office in Paris.

Phase | and Il engineering services are required for the preparation of a project report
(anticipated to be a categorical exclusion) and final contract plans, specifications, and cost
estimates for the 3P resurfacing, ADA improvements, drainage improvements, guardrail
updates, and bicycle lanes on IL 9 through Bloomington. Curb and gutter replacement is
expected on Locust Street between Catherine Street and Colton Avenue, on Empire Street
between Towanda Avenue and Lee Street, and on Lee Street between Empire Street and
Locust Street.

The Phase | work may consist of a drainage study from the start of the job East of S.N. 057-
2006 to Towanda Avenue to determine if the existing drainage is adequate; subsurface utility
engineering; geometric studies; preparing exhibits for public involvement; and preparing a
project report. This work may include data collection, development of alignment alternatives,
cost estimates, traffic management analysis, traffic management plans, accident analysis,
guantity computations, and other related work items required to produce a project report.

The Consultant’s Phase Il work may consist of conducting route surveys, land surveys, right of
way plat and plan preparation, writing legal descriptions, staking right of way, hydraulic analysis,
geometric studies, roadway plans, ADA improvement plans, drainage plans, and any other
related work required to complete final plans, special provisions, and estimates.

The department will furnish the Consultant with traffic data, abbreviated bridge condition reports,
existing plans, agency coordination, utility coordination, survey data, Microstation files, Geopak
files, and crash data.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 25
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 15
The firm’s experience with required project work 15
Firm’s understanding/method of accomplishing project requirements 15
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The estimated construction cost for this project is $9,165,000. The completion date for this
contract will be 36 months after authorization to proceed. The Phase | portion is expected to be
completed in 24 months and the Phase Il portion is expected to be completed in 12 months. A
planned Supplement for Phase 1l will be done near the completion of Phase I.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will be in charge of surveys (must be an lllinois Licensed Professional
Land Surveyor). Survey category may be completed by Prime and/or Sub.

e The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:
Location/Design Studies (Rehabilitation)
Highways (Roads & Streets)
Special Studies (Location Drainage)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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20.

Job No. D-98-001-18, FAI 270 over Mississippi River, Phase Il Project, Madison County, IL
and St. Louis County, MO: Region 5/District Eight.

This project may contain Federal Funds.

This project requires 9% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on November 1, 2017 at 10:30 A.M. at
the Region 5/District Eight Office in Collinsville.

This project will entail the replacement of the existing structure carrying 1-270 over the
Mississippi River and constructing a new structure(s). It will also include the modification of the
interchange of I-270 at Riverview Drive in St. Louis, MO.

The Phase Il engineering services required for this project includes the preparation of the Type
Size and Locations (TS&L), preparing route and land surveys, any geotechnical investigations,
which shall include, but not limited to, soil borings and the preparation of the Structural
Geotechnical Report. This project also includes the structure and roadway contract plans,
special provisions, and cost and time estimate (PS&E) for the construction of a new structure(s)
and interchange reconstruction at Riverview Drive in St. Louis, MO.

The department will furnish the Consultant with a Bridge Condition Report, Project Report,
Traffic Management Plan and any other documentation completed in Phase | including microfilm
plans, field notes, traffic data, accident statistics, agency coordination, existing right-of-way
plans, aerial photos, boring logs and other information deemed applicable to the Consultant’s
Phase Il work.

This project is expected to include public involvement. Public involvement may include holding
informational meetings, preparing exhibits for meetings, and evaluating and incorporating
comments from these meetings into the plans.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past Performance in Project Categories 25
Proposed Staffing from Prime and any subconsultants 15
Proximity of firm to project location 5
Available work capacity of firm 15

The firms experience with required project work 10

Firms understanding/method of accomplishing project requirements 15
Project Specific Criteria: Firm’'s Experience with Major River Crossing 15
Structures and Interchange Reconstruction

The estimated construction cost for this project is $135,000,000. The completion date for this
contract will be 36 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

55

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

The person who will perform the duties of Structural Engineer, that individual who is directly
involved in the analysis and development of the contract structural documents (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Hydraulic Analyses (must be an lllinois Licensed Professional Engineer).
Required Hydraulic prequalification category can be completed by Prime and/or
Subconsultant.

The person who will be in charge of land and route surveys (must be an lllinois Licensed
Professional Land Surveyor). Surveying prequalification category can be completed by
Prime and/or Subconsultant.

The person who will be in charge of geotechnical engineering (must be either an lllinois
Licensed Professional Engineer or an lllinois Licensed Structural Engineer). The Complex
Geotechnical/Major Foundations prequalification category can be completed by Prime
and/or Subconsultant.

The person who will be in charge of phase | issues, must be an lllinois Licensed
Professional Engineer. Include up to 5 complex projects in Location Design Studies:
Reconstruction/Major Rehabilitation, which have been completed in the last 5 years. The
Location Design Studies: Reconstruction/Major Rehabilitation prequalification category may
be completed by Prime and/or Subconsultant.

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an
lllinois Licensed Structural Engineer for structural work with adequate plan review
experience).

The person in charge of CSS/Public Involvement procedures. Include a detailed
description of CSS/Public involvement work he/she has directed involving facilitation of
community advisory group meetings, public meetings and public hearings; organizing work
groups and press conferences; drafting press releases and property owner contact letters,
etc.
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The prime firm must be prequalified in the following categories to be considered for this project:
Structures - Major River Bridges
Highways - Freeways

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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21.

Job No. P-98-071-17/D-98-071-17, Phase | and/or Il work for Various Projects, Various
Counties, Region 5/District Eight.

This project requires 20% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 24, 2017 at 1:30 P.M. meeting
at the Region 5/District Eight Office in Collinsville.

Phase | and/or Phase Il engineering services are required for various projects throughout the
District. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

The Phase | work, if required, may consist of surveys, hydraulic analysis, geometric studies and
reviews, preparing TS&L plans, preparing Bridge Condition Reports, preparing Structure
Geotechnical Reports, preparing Roadway Geotechnical Reports, obtaining deck cores and soll
borings, soils analyses, deck core analysis, and preparing Project Reports (Categorical
Exclusion projects only). This work may include data collection, cost estimates, traffic
management analysis, accident analysis, and other related work and exhibits necessary to
produce the Project Report, as necessary.

The Phase Il work, if required, may consist of ADA design according to PROWAG, geometric
studies, structure plans, roadway plans, electrical work, and any other related work to complete
final plans, specifications, and estimates, as necessary.

The various proposed projects may consist of roadway patching and resurfacing, interstate
resurfacing, bridge repair, bridge rehabilitation, bridge replacement, roadway widening and
resurfacing, roadway reconstruction, and design on new roadway alignments. Projects may
also include design of partial access controlled and access controlled highways on existing
and/or new alignments. The Consultant’s work may consist of either complete projects or a
portion of the total engineering required for a certain project

In addition, the Consultant may also be required to provide an in-house Project Manager (PM)
having the qualifications listed below. It is anticipated the PM Consultant will be required to
conduct his/her work in the District 8 office 3-5 days per week. The in-house PM Consultant will
be expected to perform work similar to an IDOT Project Manager & staff, and report to the
Project Engineer for Phase Il work. The work may include producing Phase | Reports, producing
Phase Il contract plans, engineering, management, public coordination, administrative services,
and other work as necessary to ensure assigned projects are brought to completion in
accordance with established schedules. The PM Consultant may be assigned to manage
various IDOT phase | and/or phase Il projects, which could be under current or future contract
with other Consultant engineering firms.

The Consultant and/or their subconsultants on the project are prohibited from managing
contracts where either party is the prime consultant or subconsultant. The selected firm and/or
their subconsultant may not manage another firm if the relationship was reversed during another
phase of work.
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The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, location design reports and other information deemed applicable to
the Consultant’s work.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15%
Proposed staffing from Prime and any Subconsultants 30%
Proximity of firm to project location 10%
Available work capacity of firm 10%
The firm’s experience with required project work 20%
Firm’s understanding/method of accomplishing projects requirements 15%

The estimated engineering fee for this project will be $750,000. The completion date for this
contract will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:
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The person(s) who will assume the duties of Project Manager for all aspects of work
documents (must be an lllinois Licensed Professional Engineer).

The person(s) who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

The person(s) who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

The person(s) who will provide in-house engineering support (must be an lllinois Licensed
Professional Engineer, at least 15 years of experience is desired as a professional
engineer). This person must be proficient in Microstation and have a working knowledge of
MS Excel and MS Word.

The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis
and modeling for culverts and bridges (must be an lIllinois Licensed Professional Engineer).

The person who will be in charge of geotechnical engineering (must be either an lllinois
Licensed Professional Engineer and/or an lllinois Licensed Structural Engineer). The
required geotechnical prequalification category may be completed by Prime and/or
Subconsultant.

The person(s) who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and must
be an lllinois Licensed Structural Engineer for structural work with adequate plan review
experience).
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The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)
Structures (Highway: Advanced Typical)
Location/Design Studies (Rehabilitation)
Hydraulic Reports (Waterway: Typical)
Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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22.

Job No. BI-37-002-18, Engineering Services for Painting Inspection of Various Structures
Statewide, Bureau of Bridges and Structures.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on November 1, 2017 at 1:30 P.M. at the
Central Bureau of Bridges and Structures in Springfield.

Phase Il engineering services are required for the supervision, inspection, and documentation
of various painting contracts and other coatings related expertise statewide. Work orders under
the blanket agreement will be negotiated and authorized by the department on an as-needed
basis.

The services include providing contract supervision/inspection for various painting contracts as
requested by the Districts and authorized by the Bureau of Bridges and Structures. Services
also include providing paint coating failure analysis for ongoing or recently completed painting
projects along with recommended solutions, providing technical assistance on specifications,
special provisions and various other departmental policies, providing evaluations and
recommendations of new painting, cleaning, or containment systems as necessary. The project
also involves providing environmental monitoring assistance and training when necessary, and
suitable traffic control according to departmental standards, when required.

For contract inspection, the Consultant will furnish approved engineer/technician(s) to act as
Resident Engineer(s) on assigned projects. The Consultant will perform on-site inspection,
maintain documentation, and submit pay estimates, change orders, and any other duties
requiring the services of an engineer/technician to complete these projects on a timely basis
and in accordance with the State Specifications and Guidelines.

The Consultant will be required to furnish a laptop computer equal to the latest type used by the
department for each project. lllinois Construction Records System (ICORS) software will be
provided for downloading on the Consultant’s computer.

For other coatings related expertise, the Consultant will furnish approved personnel,
documentation, and services as necessary to perform the work as assigned.

The department will furnish the Consultant with site specific plans and specifications per project,
the existing special provisions, the 2016 Standard Specifications for Road and Bridge
Construction, the 2017 Supplemental Specifications, any other available paint data, and a
contact person(s) to act as a liaison between the Consultant and the department.

The Consultant is required to have the following:

e Five years of experience in construction management and inspection services during
surface preparation and coating application.

e Three years of experience in environmental and worker monitoring on industrial lead paint
removal projects.
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The use of a laboratory accredited by the American Industrial Hygiene Association (AIHA)
for the analysis of metals for all worker exposure filter analyses including PM-10 and TSP-
lead filters.

A fully equipped analytical and physical testing laboratory to support technical and field
personnel, as well as associated coatings and monitoring instrumentation necessary to
support multiple field projects.

Documented and acceptable quality control procedures.

All the necessary equipment to provide or accomplish the above mentioned tasks.

The Consultant's Statement of Interest will be rated based on:

Rating Description Weighted %
Past Performance in Project Categories 20
Proposed Staffing from Prime and any subconsultants 30
The firm’s experience with required project work 30
Firms understanding/method of accomplishing project requirements 20

The estimated engineering fee for this project is $1,800,000. The completion date for this
contract will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of the Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer).

The person performing the duties of the Project Engineer (must be a National Association
of Corrosion Engineers (NACE) Certified Coatings Inspector — Level 3).

The person(s) performing the duties of the Resident Liaison Engineer/Technician(s) (must
be a NACE Certified Coatings Inspector — Level 3).

The Documentation Engineer/Technician. (The person actively performing the
documentation on the project must possess a current IDOT Construction Documentation
certificate. Include the Documentation Certificate Number for IDOT Documentation of
Contract Quantities.

Statements of Interest must also include the following:

61

Your firm’'s experience with this type of work, including the firm’s experience in construction
management and inspection and in environmental work and worker monitoring.

Your firm’s techniques for completion of this work.

Names of key personnel along with resumes indicating qualifications including the
registered Professional Engineer in charge of the project, the person who will act as a
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Project Engineer and the name(s) of the NACE Certified Coatings Inspector(s) who will act
as Resident Liaison Engineer/Technician(s). (Exhibit A)

e A statement of your firm’s ability to do the work in-house, or if necessary, what work you
would need to subcontract.

e Name, location, and accreditation of laboratory to be used.
e A statement of your firm’s ability to perform the work within the time described above.

e The firm’s quality assurance and quality control plan.
¢ Name and phone number of the contact person in your organization.

e Firms calculated burden & overhead rate.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS). Firms interested in submitting for this item that are
not currently prequalified must contact Carrie Kowalski to establish an account in EPAS so the
firms can submit a Statement of Interest. Any procedural questions regarding Statements of
Interest submittal and to set up an account in EPAS may be directed to Ms. Carrie Kowalski in
the Bureau of Design and Environment at Carrie.Kowalski@illinois.gov.
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23.

Job No. BI-37-001-18, Various Engineering Services for Structure Projects Statewide,
Bureau of Bridges and Structures.

This project requires 10% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on November 1, 2017 at 10:30 A.M. at the
Central Bureau of Bridges and Structures in Springfield.

Various structural engineering services are required by the Bureau of Bridges and Structures.
Projects may include plan preparation and plan review for the repair, rehabilitation, or
replacement of structures, drafting services, policy investigation, and development, NBIS and
Element Level Inspections and Load Rating Inspections, load capacity ratings of new and/or
existing structures, field investigations, structural studies, and possible training. Minor projects
may include geotechnical studies. The Consultant may be required to provide the appropriate
bridge inspection equipment to complete inspections and field investigations. The Consultant
may also be required to provide the appropriate traffic control. Work Orders under a blanket
agreement will be negotiated and authorized by the department on an as needed basis. All
work for this project may be in either English or metric units.

The Consultant may be required to act as a Project Manager (PM) for various engineering
services. The Consultant may be assigned to manage the review and preparation of various
IDOT phase Il projects. The Consultant will be expected to perform work similar to an IDOT
Project Manager & staff, and report to a Bureau of Bridges and Structures Group Leader, Unit
Chief, or Section Chief. The work may include engineering, management, public coordination,
administrative services, and other work as necessary to ensure assigned projects are brought to
completion in accordance with established schedules.

The department will furnish the available documents and resources to the Consultant. Projects
to be handled by the selected Consultant vary greatly in size and complexity as well as timing.
The selected Consultant must have the capacity to absorb this work without adversely affecting
other commitments while still completing these projects in the prescribed time period.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past Performance in Project Categories 20
Proposed Staffing from Prime and any subconsultants 30
Proposed DBE use 10
The firm’s experience with required project work 20
Firms understanding/method of accomplishing project requirements 20

The estimated engineering fee for this project is $1,500,000. The completion date for this
contract will be 60 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

Person who will assume the duties of Project Manager for all aspects of the work: (must be
an lllinois Licensed Professional Engineer and an lllinois Licensed Structural Engineer).

Person(s) who will perform the duties of the Project Engineer, defined as the individual-in-
charge who is directly involved in phase Il work: (must be an lllinois Licensed Structural
Engineer). In addition, the staff performing this work must be identified.

Person who will perform the work in the area of structural plan preparation and will seal the
plans as required (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

Person who will perform the work in the area of NBIS and Element Level inspections and
training must be an NBIS qualified Team Leader and an lllinois Licensed Professional
Engineer or lllinois Licensed Structural Engineer. In addition, the staff performing this work
must be identified.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Structural Engineer with adequate plan review experience).

The prime firm must be prequalified in the Structures (Highways: Advanced Typical)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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24,

Job No. D-30-001-18, Various Phase Il Pump Station and Electrical Projects, Various
Routes, Various Counties throughout the State, Bureau of Design & Environment.

This project requires 7% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for the project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 25, 2017 at 11:00 A.M. in the
Harry R. Hanley Building, Bureau of Design and Environment in Springfield.

Phase Il engineering services are required for various pump station projects throughout the
State. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

This project includes work, which may consist of engineering design for dewatering pump
stations, station upgrades, other station site facilities, and various electrical projects. Work may
also include the creation or review of plans, special provisions, and contract documents, which
relate to pump station work as well as the analysis of field problems, and site condition
inspections. The Consultant will be expected to perform work similar to the Bureau of Design &
Environment Electrical Unit Chief and Staff. Key staff from the Consultant may be expected to
work at the Harry R. Hanley Building in the Bureau of Design and Environment one or two days
a month. The engineering services required may consist of only a portion of the total
engineering work on a certain project.

The department will furnish the Consultant with any plans and contract documents necessary to
complete the review work. The Consultant is responsible to furnish their own design documents
including all pump station and electrical design guides and all electronically available IDOT
specifications and policy documents as well as any safety equipment and air quality monitoring
equipment needed for site visits.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a sub-consultant. The
selected firm and/or their sub-consultants may not manage another firm if the relationship was
reversed during another phase of work.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 20
Proximity of firm to project location 5
Proposed DBE use 5
Available work capacity of firm 15
The firm’s experience with required project work 20
Firm’s understanding/method of accomplishing project requirements 20

The estimated engineering fee for this project is $1,000,000. The completion date for this
contract will be 60 months after authorization to proceed.
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Key personnel listed on Exhibit A for this contract must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer and/or an lllinois
Licensed Structural).

The person who will perform the duties of Project Engineer (the individual in charge who
is directly involved in the development of the contract documents) must be a graduate
Electrical Engineer with adequate pump station experience and sufficient technical
ability. It is preferred the person be an lllinois Licensed Professional Engineer. In
addition, the staff performing this work must include a graduate Mechanical Engineer, all
staff being used, must be identified.

The person who will perform any of the structural aspects for the PS&E of a pump
station (must be an lllinois Licensed Structural Engineer).

The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer with adequate pump
station plan review experience).

The Statement of Interest must also include the Consultant's relevant projects completed by the
firm for IDOT within the past four years by members of the Consultant's current key personnel
as listed above. The Statements of Interest must list no more than 10 applicable projects.

The prime firm must be prequalified in the Special Studies (Pump Stations) category to be
considered for this project.

Statements of Interest including resumes of the key people noted above must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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25.

Job No. P-30-026-17, Various Statewide Waste Assessments, Studies and Designs,
Bureau of Design and Environment.

The Complexity Factor for this project is 0.035.

The Consultant selected for this project, and all subconsultants the prime Consultant will be
using, is scheduled to attend a negotiation meeting on October 25, 2017 at 1:30 P.M. at the
Harry R. Hanley Building Central Office, Bureau of Design and Environment in Springfield.

The department has contracted with the lllinois State Geological Survey (ISGS) to conduct
preliminary environmental site assessments (PESA's) of property proposed for highway use.
ISGS conducts land-use history investigations; researches federal, state, and local records;
conducts field surveys; and determines if the property contains recognized environmental
conditions (RECs), de minimis conditions, or no RECs. Work orders under a blanket agreement
will be negotiated and authorized by the department on an as needed basis.

Based on PESA results, districts work with the Environment Section of the Bureau of Design
and Environment (BDE) to decide whether additional analyses or other remediation actions are
necessary.

Engineering services are required to perform "Preliminary Site Investigations" (PSl's), and when
necessary Detailed Site Investigations (DSI's) which are similar to CERCLA RI/FS's. PSl's will
entail investigations of sites potentially containing regulated substances. A variety of sites may
be investigated (e.g., old, abandoned, or improperly closed dumps, chemical manufacturing
sites, metal plating / fabricating sites, dry cleaning / service stations, storage tank sites and
buildings, structures containing potential contamination, spills in IDOT yards, and screening for
the presence of radionuclides).

Also, provisions for laboratory and field testing including geophysical surveys when needed will
be required for a wide variety of regulated substances including but not limited to: soil and water
guality parameters including contaminants i.e., PCB's, pesticides, heavy metals, organics and
radioactive wastes.

Additional work will include conducting surveys and testing, if applicable, of stored materials,
tank contents, and containers to determine whether hazardous waste, special waste, hazardous
materials, or other regulated substances are present, conducting environmental compliance
audits and developing and maintaining environmental management and record-keeping
systems. Industrial hygiene and safety standard monitoring services, including laboratory
testing, may be required to recognize, evaluate, and control workplace conditions that can
cause worker’s injury or illness.

The department will furnish the Consultant with the PESA and, as available, Project Reports,
field survey data, soil survey data, and plans of the existing and proposed transportation facility.
Evaluation, summarization, engineering analysis, and reporting on PSI's, DSI's, laboratory
analysis and survey work are included as an important part of this work.
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ANTICIPATED WORK SUMMARIES FOR THE VARIOUS TYPES OF POSSIBLE WASTE
ASSESSMENTS:

POTENTIAL WASTE SITES INCLUDING UST-LUST SITES

Engineering services are required to perform Preliminary Site Investigations (PSI) and on
occasion, Details Site Investigations (RI/FS’s and RCRA assessments), plus projects requiring
remedial design, which may include underground storage tank (UST) removal, and construction
oversight of sites suspected to contain regulated substances, UST and leaking tanks (LUST),
and/or unsecured materials of concern. The PSI's are to include verification of subsurface
geologic and hydrologic conditions, identification of chemical contamination and identification of
the extent of chemical contamination, when feasible.

PSI investigations include items of work such as work plans, health and safety plans, surface
geophysical investigations, trenching, drilling, sampling, chemical analysis, and reporting.
Laboratory testing, including quality assurance/quality control is considered to be the
responsibility of the Consultant.

Following the completion of on-site activities, the firm will compile and evaluate the data and
condition of each investigated property. Soil and groundwater analytical results will be
compared to the applicable remediation objectives for the maximum allowable concentrations of
chemical constituents in uncontaminated soil used as fill material at regulated fill operations
(MAC) (35 lllinois Administrative Code (IAC) 1100.605 Subpart F and Title 35 IAC Part 742,
Tiered Approach to Corrective Action Objectives (TACO).

For example, the PSI report will include an estimate of total volume of impacted soil exceeding
MAC table and groundwater exceeding TACO remediation objectives. If potentially impacted
soil and/or groundwater are encountered, an approach for the management and, if necessary,
the off-site disposal of these materials will be presented. Approximate volume estimates and
associated cost estimates for transportation and disposal will be developed and presented
based on information gathered during the scope of this PSI, as well as measures to reduce
potential construction worker exposures to soil exceeding ingestion or inhalation reference
concentrations. Recommendations for further investigation will be presented if it is necessary to
more accurately define the extent of contamination.

As a task is identified, the department will request the Consultant to prepare an outline of the
work phases and technical approach, personnel requirements, detailed cost breakdown, and a
schedule that is consistent with the task request. When a task order is awarded for
investigation, the Consultant will be fully responsible for the sampling, testing and reporting.

For performance of this work, the Consultant will be required to assign the necessary full-time
staff described in its Statement of Interest and, in many cases (except emergency response
oversight), to respond with a draft work plan within 15 working days of tasking, conduct field
work within ten working days after authority to proceed, prepare the draft report within three
months after the authority to proceed, and complete the final report two weeks following IDOT
comments. For emergency response oversight, the Consultant will be required to respond
within four hours. The DEPARTMENT will typically assign a target final report completion date
to each work order. Assuming sufficient lead time has been provided by the district, the
DEPARTMENT will normally request submittal of the final report no later than eight to 17 weeks
prior to the anticipated letting date. In cases where there is insufficient time to accommodate
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these milestones, the Consultant will alert the DEPARTMENT and a resolution will be discussed
on a case-by-case basis.

The Consultant will be required to prepare IEPA LPC-663 forms (Uncontaminated Soil
Certification for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill
Operation [USFO]). This certification form is used by professional engineers and professional
geologists to certify, pursuant to 35 Ill. Adm. Code 1100.205(a)(1)(B), that soil is
uncontaminated soil and is within a pH range of 6.25 and 9.0, inclusive. The firm’s professional
engineer or professional geologist will be required, when necessary based on results of the PSI,
to stamp and sign the LPC-663 forms.

MISCELLANEOUS SURVEYS, TESTING AND CONTRACTING

Engineering services to perform environmental surveys and/or testing on an as-needed basis
will include assignments such as conducting surveys and testing of stored materials, tank
contents, containers, and environmental media (e.g., surface water, soil, air, and groundwater).
The work may also include assignments such as reviewing and evaluating existing property-
specific information, providing technical expertise on an as-needed basis, corrective actions in
order to achieve “No Further Remediation” clearance, and other ad hoc environmental-related
tasks within the scope of services normally provided by a hazardous waste consultant. Industrial
hygiene and safety standard monitoring services, including work site analysis and laboratory
testing, may be required to recognize, evaluate, and control workplace conditions that can
cause worker’s injury or illness.

The consultant may be required to perform work in the central office or other DEPARTMENT
locations, as needed, to assist the Bureau of Design and Environment (BDE) or other parts of
the Department in reviewing, overseeing, tracking, and prioritizing projects being performed by
IDOT personnel and consultants.

The consultant may be required to contract with vendors, for example, excavation, trucking, and
landfill, and conduct environmental oversight of various construction activities; provided,
however, the DEPARTMENT acknowledges that Consultant is performing professional services
for the DEPARTMENT and that Consultant is not and shall not be required to become an
“owner,” “arranger,” ‘“operator,” “generator,” or “transporter” of hazardous substances
(Hazardous Substances) as defined in the Comprehensive Environmental Response,
Compensation and Liability Act (CERCLA), as amended, which are or may be encountered at or
near a project site in connection with Consultant’s activities under the Agreement. Consultant’s
services hereunder may include, at the DEPARTMENT's request, assisting the DEPARTMENT
in identifying appropriate alternatives for off-site treatment, storage or disposal of the Hazardous
Substances, but Consultant shall not make any independent determination relating to the
selection of a treatment, storage, or disposal facility nor subcontract such activities through
transporters or others. The DEPARTMENT shall sign all necessary manifests for the disposal
of Hazardous Substances. If the DEPARTMENT requires: (1) Consultant, it agents or
employees to sign such manifests; or (2) Consultant to hire, for the DEPARTMENT, the
Hazardous Substances transportation, treatment, or disposal contractor, then for these two
purposes, Consultant shall be considered to act as the DEPARTMENT's agent so that
Consultant will not be considered to be a generator, transporter, or disposer of such substances
or considered to be the arranger for disposal of Hazardous Substances.
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EMERGENCY RESPONSE OVERSIGHT

Engineering services are required to perform emergency response oversight. Oversight shall
include but not be limited to review of health and safety plans, drilling, sampling, chemical
analysis, waste classification, reporting, and coordinating the release with the proper authorities
(IEPA, IEMA, U.S.EPA, Army Corps of Engineers, and/or other State or Federal Agencies).
Laboratory testing, including quality assurance/quality control is considered to be the
responsibility of the Consultant. The Consultant should be prepared to perform any task to
minimize the release and cleanup. The goal of these work assignments is to obtain closure for
the release from the proper State and Federal Agencies.

ENVIRONMENTAL PLANS FOR DEPARTMENT OPERATIONS FACILITIES

Engineering services may be required to review current department operational facilities on
current practices that impact the environment, investigate past practices, and make
recommendations for mitigation and improvements, and assist with the development and
maintenance of an environmental management system which provides a framework for
practices, procedures, and processes to manage the Bureau of Operations’ Environmental
Program.

EXTRANET

To help the Department facilitate review of work plans, PSI reports and various environmental
technical documents and project tracking, the Consultant will be required to upload all
information regarding each work order and to provide any technical assistant necessary in the
maintenance of the extranet site currently hosted by ISGS. Work may also include development
and maintenance of a supplemental extranet or similar site in support of environmental-related
work conducted by the Department. Information uploaded shall include but not be limited to draft
and final work plans, draft and final PSI reports, budget information, analytical results, site
location maps, site photographs, and progress reports.

CONFIDENTIALITY

(1) Unless otherwise directed by IDOT, the Consultant shall hold all information provided by
IDOT and the results of the work performed by the Consultant confidential and shall not disclose
the same to any third party except where required by governmental regulatory agencies or as
otherwise required by law. Documents shall be marked “Confidential,” “Attorney Work Product,”
“Attorney-Client Privileged,” or as directed by IDOT. The confidentiality provisions herein shall
survive any termination or expiration of this agreement. The Consultant shall retain the right to
disclose necessary information for financial, tax and insurance audits as required, subject to a
confidentiality agreement with the auditor. Specific information concerning the work performed
will not be disclosed without IDOT’s prior approval.

(2) Itis understood that: (i) you will make a reasonable effort to be available upon reasonable
advance notice; (ii) you will keep confidential all information obtained, or analyses developed, in
connection with this litigation or any related litigations with respect to which we may seek your
advice and counsel; (iii) you will use such confidential information solely in connection with your
engagement by IDOT; (iv) you will preserve any written materials, including e-mails generated
or received by you in connection with this engagement, as such materials are potentially
discoverable in litigation; (v) you will not in the future consult for, or otherwise represent, any
other person or entity with an interest adverse to IDOT'’s interests in or concerning the pending
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litigation, or the events or occurrences out of which the pending litigation arises; and (vi) you will
keep confidential your retention by IDOT, unless and until you are identified in court papers as a
testifying expert or we otherwise authorize you to breach this confidentiality.

(3) It is specifically understood that if you are later designated a testifying expert, all documents
that you create may become discoverable, including drafts and notes prepared prior to the time
that your opinion or report is finalized.

Therefore, you agree that: (i) you will not prepare any draft opinion or report without our consent
(regardless of whether the draft is for internal purposes or to share with others); (ii) you will not
share any draft opinion or report, or any notes, with any other person without our consent; (iii)
every draft opinion or report will bear the following legend: ‘THIS IS A PRELIMINARY DRAFT.
IT HAS BEEN PREPARED BASED ON PRELIMINARY INFORMATION AND ASSUMPTIONS.
NO ONE MAY RELY ON THIS DRAFT. IT IS SUBJECT TO CHANGE AS ADDITIONAL
INFORMATION BECOMES AVAILABLE OR IS CLARIFIED’; (iv) all notebooks or individual
pages of notes will bear the following legend: ‘THESE NOTES ARE INCOMPLETE AND HAVE
BEEN PREPARED FOR PERSONAL USE ONLY. NO ONE MAY RELY ON THEM FOR ANY
PURPOSES. IT IS SUBJECT TO CHANGE AS ADDITIONAL INFORMATION BECOMES
AVAILABLE OR IS CLARIFIED'.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 10
Proposed staffing from Prime and any Subconsultants 25

The firm’s experience with required project work 25
Firm’s understanding/method of accomplishing project requirements 30
Project Specific Criteria: Ability to comprehend the entirety of the scope of

work. The SOl mobilization plan shall provide sufficient detail to 10
demonstrate understanding of IDOT's desired process.

The estimated engineering fee for this project is $5,850,000. The completion date for this
contract (excluding emergency response oversight) will be 60 months after authorization to
proceed.

Statements of Interest must include the following:

1. The location of the office from which the majority of work on this project will be
performed and managed.

2. An organization chart showing the Administrative / Managerial Staff of the office and a
flow chart of key Technical / Professional Staff, including field and risk assessment staff
that will be assigned to this project. Similarly, information of subconsultants' location /
organization should be provided.

3. The name of the laboratory that will be used for this project. The selected firm must
have the capability of using either in-house or subcontracted laboratory facilities which
are qualified to work on IEPA sites. The laboratory shall have an approved IEPA quality
assurance plan and follow that plan in performing the analyses.

4. A statement of your firm's ability to do the work in-house, or if necessary, what work is to
be subcontracted. Indicate item(s) of work, which would be subcontracted, and the
proposed subcontractor(s).
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5. A description of your mobilization plan to be used upon notification that a work order has
been authorized.

6. A discussion of your organizational and management practices to maintain established
schedules, avoid cost overruns, and inform IDOT of the status of work orders.

The prime firm must be prequalified in the Special Services (Hazardous Waste - Advance)
category and be familiar with IDOT contracts.

The chosen firm will have a wide range of experience and sufficient breadth and depth to
adroitly handle anything in the special waste / hazardous waste field. The firm will have expert
staff to minimize the start-up learning curve for work under this PTB. Previous experience on
IDOT projects is not necessarily required. Some work will involve experience and knowledge
equivalent to the Special Services, Hazardous Waste-Simple prequalification category.

Firms will be evaluated on their ability to comprehend the scope of work, as evidenced by their
statements of interest and prequalification packages, the quality and experience of their
assigned staff; team organization, management and responsiveness; and management and
data quality assurances as evidenced by laboratory procedures. The mobilization plan in the
SOl will provide sufficient detail to demonstrate understanding of the process.
Additionally, the firm must comply with the following:

1. Use laboratory facilities that are accredited by the IEPA under 35 lllinois Administrative
Code 186. The laboratory shall use analytical methods which are able to meet the lowest
appropriate practical quantitation limits (PQL) or estimated quantitation limit (EQL)
specified in “Test Methods for Evaluating Solid Wastes, Physical/Chemical Methods”,
EPA Publication No. SW-846 and “Methods for the Determination of Organic
Compounds in Drinking Water”, EPA, EMSL, EPA-600/4-88/039.

2. Use laboratory facilities that are accredited by the AIHA-LAP, LLC under the Industrial
Hygiene Laboratory Assurance Program (IHLSP) for industrial hygiene analysis for
Department properties located in lllinois.

3. Use appropriately licensed and certified equipment and appropriately licensed and
registered subconsultants.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification System (EPAS).
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26.

Job No. HPR-66-130-18: Comprehensive Maintenance Yard Study Statewide, Bureau of
Operations

This project may contain Federal Funds.

This project requires a 9% DBE participation, or if the goal is not met, documented evidence of
good faith efforts

The Complexity Factor for this project is 0.035

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 25, 2017 at 10:00 A.M.at
the Harry R. Hanley Building Central Office, Central Bureau of Operations in Springfield.

Services are required to complete a comprehensive study of 156 IDOT maintenance yards
throughout lllinois. Study shall evaluate the appropriate infrastructure capabilities and needs for
all locations. The study will be utilized as a framework for decision making and should include a
mechanism to estimate the impacts associated with the removal or rehabilitation of an existing
facility, as well as the addition of a new facility. Typical areas of facilities to be studied include
but are not limited to evaluation of age, size and locations of the facilities, storage needs for
trucks, equipment and materials, maintenance and repair needs such as shop space and truck
washing facilities, modern conveniences such as electrical, HVYAC and telecommunications
needs, and accessibility and physical needs assessments. When studying current and
proposed locations, an emphasis on determining the best efficiency for snow and ice removal
should be considered. As many of the current maintenance yard facilities are 50 years old or
older, the ultimate goal is to ensure that the facilities are sufficient for a proposed life
expectancy of another 50 years. The study should include a cost analysis that compares a “do
nothing” position versus reconstruction and/or new construction.

The Consultant's work includes but is not limited to supplying all tools and equipment needed to
perform the assessments and vehicles for the purpose of travel to and inspection of the IDOT
maintenance yards.

Consultant’s Statement of Interest will be evaluated based on:

Rating Description Weighted %
Past Performance in Project Categories 30
Proposed Staffing from Prime and any subconsultants 30
Proximity of firm to project location 5
Proposed DBE use 5
Firms understanding/method of accomplishing project requirements 30

The completion date for this project will be 24 months after the authorization to proceed.
Key personnel listed on Exhibits A & B for this project must include:

e Project Manager (PM) will assume the duties of staff coordination based on project needs
and communicate on a weekly basis with the IDOT Project Manager (must be an lllinois
Licensed Professional Engineer.) PM is responsible for meeting any and all rules,
regulations, and design criteria that pertain to the development of maintenance yards
throughout the state.
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The person who will perform the physical facility (buildings) assessments must be an lllinois
Licensed Professional Architect and in additional to all lllinois building code requirements,
must also be familiar with all aspects of the federal and lllinois ADA code, ADA Guidelines
and ADA parking requirements. Architectural prequalification category may be completed
by the Prime and/or Subconsultant.

Engineering Support Staff including Illinois Licensed Mechanical, Electrical and
Environmental Engineer and other staff deemed necessary to conduct evaluation of
existing or proposed on-site facilities including water and sanitary treatment systems, and
building mechanical, electrical and HV/AC systems. Mechanical, Electrical and Sanitary
prequalification categories may be completed by Prime and/or Subconsultant.

The prime firm must be prequalified in the Location Design Studies (New Construction
/Major Reconstruction) category to be considered for this project.

Statements of interest must also provide a brief outline of proposed procedures to be used to
accomplish the project objectives stated. Include any relevant/comparable experience done by
the key staff noted above in the last five years.

Statements of interest including resumes of the key people noted above must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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27.

Job No. HPR-66-140-18, Field Collection of Traffic Data on Various Routes for Various
Counties in District Two, District Four and District Five, Bureau of Programming.

This project may contain Federal Funds.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 26, 2017 at 9:00 A.M. in Room
214 at the Harry R. Hanley Building in Springfield.

Engineering services are required for collection of approximately 7,400 24-hour field traffic
counts in District Two, District Four, and District Five. This will entail obtaining accurate
machine traffic counts using magnetic lane counters, video devices, and road tube counters,
and submitting the raw traffic data to the department's district project manager for processing.

Four different types of machine traffic counts are required:

1. 24-hour classification counts using magnetic lane counters (HiStars)

2. 24-hour volume counts using road tube counters

3. 24-hour Intersection turning movement counts with vehicle classification data from video
devices (Miovision)

4. 24-hour vehicle classification on higher volume mainline routes from video devices
(Miovision)

For 2018, we are requesting 24-hour machine counts at locations on unmarked routes
throughout Boone, Putnam, Stark, Tazewell, and DeWitt counties.

For 2019, we are requesting 24-hour machine counts at locations on the State Marked Route
system (Interstates, US Routes, IL Routes) throughout District Two, District Four and District
Five. In addition, we are requesting 24-hour machine counts at locations on unmarked routes in
Stephenson, Marshall, Mercer, Edgar, and Vermillion counties. At intersections of State Marked
Routes throughout District Two, District Four and District Five, 24-hour turning movement
counts with vehicle classification from video devices are required. Additional locations on higher
volume AADT routes will require the use of video camera devices to extract the traffic
counts. In both years, 24-hour machine counts will be required at HPMS locations, structures,
and railroad crossings to meet federal and state requirements.

The department may substitute counties other than those listed as necessary.

The department requires that the 24-hour volume/classification counts be collected with passive
magnetic sensors (lane counters) and not with road tubes. For the State Marked Route Counts
(Interstates, US Routes, IL Routes), the Histar NC-300/NC-350 passive magnetic sensor will be
required for most locations. For unmarked routes with previous AADT less than 500, road tubes
can be used to collect volume traffic data. Unmarked routes with previous AADT higher than
500 in most cases will require a HiStar traffic counter.
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The 24-hour Intersection turning movement counts with vehicle classification data will require
using the Miovision video collection unit or similar technologies that can accurately extract lane
specific volume/classification traffic counts and turning movement data.

The 24-hour video data collection counts will require using the Miovision video collection unit or
similar technologies that can accurately extract lane specific volume/classification traffic counts
on high volume Interstate routes.

The video used to extract the turning movement and traffic data will be required to be sent to
IDOT on a monthly basis.

Estimated Traffic Count | Total
Locations
| Type of Count | District 2018 | 2019 Locations
1 | 24-hour volume/classification 2 562 1,152 1,714
24-hour volume/classification 4 1020 1036 2,056
24-hour volume/classification 5 252 893 1,145
2. | 24-hour road tube counts 2 256 432 688
24-hour road tube counts 4 578 323 901
24-hour road tube counts 5 109 441 550
3. | 24-hour TMC Intersection counts 2 0 133 133
24-hour TMC Intersection counts 4 3 120 123
24-hour TMC Intersection counts 5 0 53 53
4. | 24-hour Video data mainline counts 2 0 6 6
24-hour Video data mainline counts 4 0 0 0
24-hour Video data mainline counts 5 0 0 0

All traffic control procedures utilized by the Consultant must follow the IDOT "Work Site
Protection Manual” and the “Supplement to the Work Site Protection Manual” unless otherwise
approved by the District in which the count is located.

The Consultant's Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 15
Proposed DBE use 10
Available work capacity of firm 10
The firm’s experience with required project work 25
Firm’s understanding/method of accomplishing project requirements 25

The completion date for this contract will be 24 months after authorization to proceed.
Statements of Interest and Exhibit A must include the following:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer). Include current
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assignments, experience managing traffic count collection projects, location of office of
assignment and percentage of time each month to be devoted to this project.

e The person who will perform the QC/QA review work of all milestone submittal documents.

e A proposal describing in detail on how the Consultant will accomplish the work, including
any work that would be performed by a Sub-Consultant(s) and a schedule, which allows for
completion of that work by October 31 of each calendar year (2018 and 2019). The traffic
counting season begins in March, weather permitting, and runs through October 31. Traffic
counts are conducted Monday — Friday. Counts will not be conducted the day before, the
day of, or the day after Holidays (Memorial Day, July 4™, Labor Day, Columbus Day).

e A general description of the firm listing the location of major offices, number of employees
in each major office and number of employees with actual experience in gathering traffic
count data, and traffic counting equipment available to complete the contract.

e A description of traffic studies projects where field traffic data was collected by the firm
within the past five years. Include timeframe of work, role of company in project, and
number of counts completed. Provide the name, title, address and telephone number of
the individual in the hiring organization who supervised your firm's work on each
project. The department reserves the right to contact any of the named individuals to
determine performance on the listed project(s).

e An outline of procedures the firm will have in place to provide quality control/quality
assurance for this project.

Each counting season, the department will furnish GIS shapefiles indicating count locations,
ACCESS database containing the list of traffic count locations and count type required for the
Consultant's use in developing a count schedule approved by the department's project
manager. Raw field traffic data will be sent to the department electronically along with an
ACCESS database table containing locations counted to IDOT’s SharePoint site. Field traffic
data obtained by the consultant must be submitted to the department's project manager within
ten working days of completion of the count.

The Consultant must demonstrate a thorough knowledge of traffic counting procedures and the
capability to furnish equipment and personnel to safely accomplish the project.

The prime firm must be prequalified in the Special Studies (Traffic Studies) category to be
considered for this contract.

Statements of Interest, including resumes of the consulting firm's key people must be

electronically submitted to the Central Bureau of Design and Environment through the
Engineering and Prequalification Agreement System (EPAS).
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28.

Job No. HPR-66-140-18, Field Collection of Traffic Data on Various Routes for Various
Counties in District One and District Three, Bureau of Programming.

This project may contain Federal Funds.

This project requires 21% DBE participation or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all Sub Consultants the Prime Consultant
will be using are scheduled to attend an initial meeting on October 25, 2017 at 1:30 P.M. in
Room 214 at the Harry R. Hanley Building in Springfield.

Engineering services are required for collection of approximately 9,700 24-hour field traffic
counts in District One and District Three. This will entail obtaining accurate machine traffic
counts using magnetic lane counters, video devices, and road tube counters, and submitting the
raw traffic data to the department's district project manager for processing.

Four different types of machine traffic counts are required:

1. 24-hour classification counts using magnetic lane counters (HiStars)

2. 24-hour volume counts using road tube counters

3. 24-hour Intersection turning movement counts with vehicle classification data from video
devices (Miovision)

4. 24-hour vehicle classification on higher volume mainline routes from video devices
(Miovision)

For 2018, we are requesting 24-hour machine counts at locations on unmarked routes
throughout Cook, Kane and Iroquois counties.

For 2019, we are requesting 24-hour machine counts at locations on the State Marked Route
system (Interstates, US Routes, IL Routes) throughout District One and District Three. In
addition, we are requesting 24-hour machine counts at locations on unmarked routes in Lake,
Ford and Livingston counties. At intersections of State Marked Routes throughout District One
and District Three, 24-hour turning movement counts with vehicle classification from video
devices are required. Additional locations on higher volume AADT routes will require the use of
video camera devices to extract the traffic counts. In both years, 24-hour machine counts will
be required at HPMS locations, structures and railroad crossings to meet federal and state
requirements.

In District One, on divided 4-6 lane roadways (non-interstates) with higher traffic volumes, a
truck with a truck mounted attenuator will be required when encroaching onto the roadway.

The department may substitute counties other than those listed, as necessary.
The department requires that the 24-hour volume/classification counts be collected with passive
magnetic sensors (lane counters) and not with road tubes. For the State Marked Route Counts

(Interstates, US Routes, IL Routes), the Histar NC-300/NC-350 passive magnetic sensor will be
required for most locations. For unmarked routes with previous AADT less than 500, road tubes
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can be used to collect volume traffic data. Unmarked routes with previous AADT higher than
500 in most cases will require a HiStar traffic counter.

The 24-hour Intersection turning movement counts with vehicle classification data will require
using the Miovision video collection unit or similar technologies that can accurately extract lane
specific volume/classification traffic counts and turning movement data.

The 24-hour video data collection counts will require using the Miovision video collection unit or
similar technologies that can accurately extract lane specific volume/classification traffic counts
on high volume Interstate routes.

The video used to extract the turning movement and traffic data will be required to be sent to
IDOT at the midpoint and end of each counting season.

Estimated Traffic Count
Locations Total
| Type of Count | District 2018 | 2019 Locations
1 | 24-hour volume/classification 1 4,725 2,105 6,830
24-hour volume/classification 3 350 920 1,270
2. | 24-hour road tube counts 1 0 0 0
24-hour road tube counts 3 150 485 635
3. | 24-hour TMC Intersection counts 1 260 225 485
24-hour TMC Intersection counts 3 0 105 105
4. | 24-hour Video data mainline counts 1 5 360 365
24-hour Video data mainline counts 3 0 0 0

All traffic control procedures utilized by the Consultant must follow the IDOT “Work Site
Protection Manual” and the “Supplement to the Work Site Protection Manual” unless otherwise
approved by the District in which the count is located.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 15
Proposed DBE use 10
Available work capacity of firm 10
The firm’s experience with required project work 25
Firm’s understanding/method of accomplishing project requirements 25

The completion date for this project will be 24 months after authorization to proceed.

Statements of Interest and Exhibit A must include the following:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer). Include current
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assignments, experience managing traffic count collection projects, location of office
assignment and percentage of time each month to be devoted to this project.

e The person who will perform the QC/QA review work of all milestone submittal documents.

e A proposal describing in detail on how the Consultant will accomplish the work, including
any work that would be performed by a Sub-Consultant(s) and a schedule, which allows for
completion of that work by October 31 of each calendar year (2018 and 2019). The traffic
counting season begins in March, weather permitting, and runs through October 31. Traffic
counts are conducted Monday — Friday. Counts will not be conducted the day before, the
day of, or the day after Holidays (Memorial Day, July 4™, Labor Day, Columbus Day).

e A general description of the firm listing the location of major offices, number of employees
in each major office and number of employees with actual experience in gathering traffic
count data, and traffic counting equipment available to complete the contract.

e A description of traffic studies projects where field traffic data was collected by the firm
within the past five years. Include timeframe of work, role of company in project, and
number of counts completed. Provide the name, title, address and telephone number of
the individual in the hiring organization who supervised your firm's work on each
project. The department reserves the right to contact any of the named individuals to
determine performance on the listed project(s).

e An outline of procedures the firm will have in place to provide quality control/quality
assurance for this project.

e A photo of the firm’s truck with the mounted attenuator that is required In District One on
divided 4-6 lane roadways (non-interstates) with higher traffic volumes when encroaching
onto the roadway.

Each counting season, the department will furnish GIS shapefiles indicating count locations,
ACCESS database containing the list of traffic count locations and count type required for the
Consultant's use in developing a count schedule approved by the department's project
manager. Raw field traffic data will be sent to the department electronically along with an
ACCESS database table containing locations counted to IDOT’s SharePoint site. Field traffic
data obtained by the consultant must be submitted to the department's project manager within
ten working days of completion of the count.

The Consultant must demonstrate a thorough knowledge of traffic counting procedures and the
capability to furnish equipment and personnel to safely accomplish the project.

The prime firm must be prequalified in the Special Studies (Traffic Studies) category to be
considered for this contract.

Statements of Interest, including resumes of the consulting firm's key people must be

electronically submitted to the Central Bureau of Design and Environment through the
Engineering and Prequalification Agreement System (EPAS).
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29.

Job No. HPR-66-140-18, Field Collection of Traffic Data on Various Routes for Various
Counties in District Six, District Seven, District Eight and District Nine, Bureau of
Programming.

This project may contain Federal Funds.

This project requires 21% DBE participation, or if the contract goal is not met, documented
evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all Sub Consultants the Prime Consultant
will be using are scheduled to attend an initial meeting on October 26, 2017 at 1:00 P.M. in
Room 214 at the Harry R. Hanley Building in Springfield.

Engineering services are required for collection of approximately 7,400 24-hour field traffic
counts in District Six, District Seven, District Eight, and District Nine. This will entail obtaining
accurate machine traffic counts using magnetic lane counters, video devices, and road tube
counters, and submitting the raw traffic data to the department's district project manager for
processing.

Four different types of machine traffic counts are required:

1. 24-hour classification counts using magnetic lane counters (HiStars)

2. 24-hour volume counts using road tube counters

3. 24-hour Intersection turning movement counts with vehicle classification data from video
devices (Miovision)

4. 24-hour vehicle classification on higher volume mainline routes from video devices
(Miovision)

For 2018, we are requesting 24-hour machine counts at locations on unmarked routes
throughout Adams, Brown, Cass, Hancock, Pike, Effingham, Fayette, Richland, Shelby, St. Clair
Gallatin, Hardin, Pope and Pulaski counties. In addition, we are requesting 24-hour machine
counts at locations on Interstates throughout District Nine.

For 2019, we are requesting 24-hour machine counts at locations on the State Marked Route
system (Interstates, US Routes, IL Routes) throughout District Six, District Seven, District Eight
and District Nine. In addition, we are requesting 24-hour machine counts at locations on
unmarked routes in Mason, Morgan, Schuyler, Coles, Monroe, Randolph, Washington, Franklin,
Perry and White counties. At intersections of State Marked Routes throughout District Six,
District Seven, District Eight and District Nine, 24-hour turning movement counts with vehicle
classification from video devices are required. Additional locations on higher volume AADT
routes will require the use of video camera devices to extract the traffic counts. In both years,
24-hour machine counts will be required at HPMS locations, structures and railroad crossings to
meet federal and state requirements.

The department may substitute counties other than those listed as necessary.
The department requires that the 24-hour volume/classification counts be collected with passive

magnetic sensors (lane counters) and not with road tubes. For the State Marked Route Counts
(Interstates, US Routes, IL Routes), the Histar NC-300/NC-350 passive magnetic sensor will be
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required for most locations. For unmarked routes with previous AADT less than 500, road tubes
can be used to collect volume traffic data. Unmarked routes with previous AADT higher than
500 in most cases will require a HiStar traffic counter.

The 24-hour Intersection turning movement counts with vehicle classification data will require
using the Miovision video collection unit or similar technologies that can accurately extract lane
specific volume/classification traffic counts and turning movement data.

The 24-hour video data collection counts will require using the Miovision video collection unit or
similar technologies that can accurately extract lane specific volume/classification traffic counts
on high volume Interstate routes.

The video used to extract the turning movement and traffic data will be required to be sent to
IDOT.

Estimated Traffic Count | Total
Locations
| Type of Count | District 2018 | 2019 Locations
1. | 24-hour volume/classification 6 660 1,470 2,130
24-hour volume/classification 7 1,120 715 1,835
24-hour volume/classification 8 0 540 540
24-hour volume/classification 9 40 610 650
2. | 24-hour road tube counts 6 420 415 835
24-hour road tube counts 7 790 310 1,100
24-hour road tube counts 8 0 0 0
24-hour road tube counts 9 0 0 0
3. | 24-hour TMC Intersection counts 6 0 122 122
24-hour TMC Intersection counts 7 14 59 73
24-hour TMC Intersection counts 8 0 44 44
24-hour TMC Intersection counts 9 0 82 82
4. | 24-hour Video data mainline counts 6 0 5 5
24-hour Video data mainline counts 7 0 0 0
24-hour Video data mainline counts 8 0 0 0
24-hour Video data mainline counts 9 1 5 6

All traffic control procedures utilized by the Consultant must follow the IDOT “Work Site
Protection Manual” and the “Supplement to the Work Site Protection Manual” unless otherwise
approved by the District in which the count is located.

The Consultant's Statement of Interest will be rated based on:

Rating Description Weighted %
Past performance in project categories 15
Proposed staffing from Prime and any Subconsultants 15
Proposed DBE use 10
Available work capacity of firm 10
The firm’s experience with required project work 25
Firm’s understanding/method of accomplishing project requirements 25
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The completion date for this project will be 24 months after authorization to proceed.
Statements of Interest and Exhibit A must include the following:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer). Include current
assignments, experience managing traffic count collection projects, location of office of
assignment and percentage of time each month to be devoted to this project.

e The person who will perform the QC/QA review work of all milestone submittal documents.

e A proposal describing in detail on how the Consultant will accomplish the work, including
any work that would be performed by a Sub-Consultant(s) and a schedule which allows for
completion of that work by October 31 of each calendar year (2018 and 2019). The traffic
counting season begins in March, weather permitting, and runs through October 31. Traffic
counts are conducted Monday — Friday. Counts will not be conducted the day before, the
day of, or the day after Holidays (Memorial Day, July 4™, Labor Day, Columbus Day).

e A general description of the firm listing the location of major offices, number of employees
in each major office and number of employees with actual experience in gathering traffic
count data, and traffic counting equipment available to complete the contract.

e A description of traffic studies projects where field traffic data was collected by the firm
within the past five years. Include timeframe of work, role of company in project, and
number of counts completed. Provide the name, title, address and telephone number of
the individual in the hiring organization who supervised your firm's work on each
project. The department reserves the right to contact any of the named individuals to
determine performance on the listed project(s).

e An outline of procedures the firm will have in place to provide quality control/quality
assurance for this project.

Each counting season, the department will furnish GIS shapefiles indicating count locations,
ACCESS database containing the list of traffic count locations and count type required for the
Consultant's use in developing a count schedule approved by the department's project
manager. Raw field traffic data will be sent to the department electronically along with an
ACCESS database table containing locations counted to IDOT’s SharePoint site. Field traffic
data obtained by the consultant must be submitted to the department's project manager within
ten working days of completion of the count.

The Consultant must demonstrate a thorough knowledge of traffic counting procedures and the
capability to furnish equipment and personnel to safely accomplish the project.

The prime firm must be prequalified in the Special Studies (Traffic Studies) category to be
considered for this contract.

Statements of Interest, including resumes of the consulting firm's key people must be

electronically submitted to the Central Bureau of Design and Environment through the
Engineering and Prequalification Agreement System (EPAS).
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Notice
Consultant Invoicing
11-17-16

The Department makes every effort to expedite the processing of engineering consultant
invoices for payment. However, before the Department can process invoices for
payment, the consultant must have a current Certificate of Insurance on file. The
insurance requirements are provided in Sections 2.26 and 2.62 of the Standard Agreement
Provisions for Consultant Services.

Listed below are possible causes for payment delay:

Either no certificate of insurance on file or it has expired.

The limits of coverage are insufficient.

The failure to show the Department as Additional Insured and Certificate Holder.
The failure to provide a 30-day cancellation notice.

i N

The Accord Certificate of Insurance (Form 25) is often used to reflect evidence of
insurance coverage. Included on the form should be a statement indicating the Illinois
Department of Transportation, its officers and employees are named as an Additional
Insured for General Liability. In addition, the Certificate Holder should be shown as:

Illinois Department of Transportation
Bureau of Design and Environment
2300 S Dirksen Parkway
Springfield, IL 62764

Completed Certificates of Insurance should be uploaded into EPAS under the Corporate
Details. The certificates should be updated annually with the SEFC renewal and if the
certificate expires between renewals, then an Amend to the SEFC is required.
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NOTICE

Statements of Interest Rating Criteria in Advertisement

November 10, 2016

There is an addition to the advertisements. To comply with 23 CFR

Part 172,

Procurement, Management, and Administration of Engineering and Design

Related Services the items are required to show the criteria used in
the Statements of Interest.

the review of

A chart similar to the following will be included for each item on the bulletin. The

Rating Description and weighted percent will vary for each item.

The Consultant’s Statement of Interest will be rated based on:

Rating Description Weighted
%

Past Performance in Project Categories 0-30

Proposed Staffing from Prime and any subconsultants 0-30

Proximity of firm to project location 0-10

Proposed DBE use

The firms experience with required project work 0-30

Firms understanding/method of accomplishing project 0-30

requirements

Specific project information, not covered by the descriptions above 0-30
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NOTICE
Overhead Rates

This is a reminder that consultant firms doing business with the Department should ensure they
are using the correct overhead rate type consistent with their accounting practices and the
project scope.

The vast majority of consulting firms doing business with the Department have a single,
combined overhead (OH) rate for payroll burden, fringe expense rate, and general
administrative expense. This OH rate is often referred to as a Combined or Blended
rate. However, there is a small percentage of firms who have multiple OH rate types. These
multiple OH rate types often include a Home Office Rate, a Field Office Rate and sometimes a
Combined Rate.

Firms with multiple OH rate types should ensure they are using the correct OH rate type when
completing cost estimates and when invoicing the Department. The OH rate type should be
consistent with the firm’s accounting practices and should be discussed with the Department’s
project manager during initial contract discussions and/or meetings.
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NOTICE

IDOT Prequalification Letter (5-5-16)

There is an approval letter for each approved SEFC application. The letter is dated with the print date; the body
of the letter contains the fis r approval date.

If the firm was not approved, there isn

NO LETTER

SEFC ID 1 would have a letter stating in the first paragraph: We have completed our review of your "Statement
of Experience and Financial Condition" (SEFC) which you submitted for the fiscal year ending December 31,
2015.

The last paragraph in the letter would state, Your firm is prequalified until December 31, 2016. You will be
given an additional six months from this date to submit the applicable portions of the "Statement of Experience
and Financial Condition" (SEFC) to remain prequalified.

SEFC ID 2 would not have a letter, firm was not approved

SEFC ID 3 would have a letter stating in part: We have completed our review of your "Statement of Experience
and Financial Condition" (SEFC) which you submitted for the fiscal year ending December 31, 2012.

SEFC ID @l would have a letter stating in part: We have completed our review of your "Statement of Experience
and Financial Condition" (SEFC) which you submitted for the fiscal year ending June 30, 2011.

The IDOT prequalification approval letters:

We have completed our review of your "Statement of Experience and Financial Condition" (SEFC) which you submitted
for the fiscal year ending (date specific to the firm'’s fiscal year end date). Your firm's total annual transportation fee
capacity will be (determined as noted in the BDE Manual Chapter 8).

Your firm's payroll burden and fringe expense rate and general and administrative expense rate totaling (Overhead%)
are approved on a provisional basis. The rate used in agreement negotiations may be verified by our Office of Quality
Compliance and Review in a pre-award audit.

Your firm is required to submit an amended SEFC through the Engineering Prequalification & Agreement System (EPAS)
to this office to show any additions or deletions of your licensed professional staff or any other key personnel that would
affect your firm's prequalification in a particular category. Changes must be submitted within 15 calendar days of the
change and be submitted through the Engineering Prequalification and Agreement System (EPAS).
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Your firm is prequalified until (Fiscal Year + 1 year). You will be given an additional six months from this date to submit
the applicable portions of the "Statement of Experience and Financial Condition" (SEFC) to remain prequalified.

The last paragraph is saying your firm is prequalified for one year based on the firm’s fiscal year and to remain
prequalified the firm must submit the applicable portions of the "Statement of Experience and Financial Condition"
(SEFC) within 6 months. IDOT is giving the firm time to gather and complete information; we don’t expect the firms to
be able to submit data immediately. The firm remains prequalified during this six month grace period. Once the data is
submitted, either before or on the due date, the firm remains prequalified in the current categories until IDOT reviews a
category and makes a determination. If there is not submittal by the due date, the firm is automatically listed as not
approved.
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NOTICE

List of Prequalified Consultant Firms
May 05, 2016

IDOT provides a listing of prequalified consulting firms on the website; http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index

This list is typically updated weekly, and is based on the most recently approved SEFC application.
Information has been added to the website to help clarify:

Prequalification

All engineering, land surveying, and architectural consultants interested in providing services to
IDOT, whether as a prime or subconsultant, must be prequalified with the department. IDOT
prequalifies architectural and/or engineering consultants in multiple transportation categories of
service. Prequalification is based on the firm’s and the individual’'s professional experience and
gualification. Annual updates to statements of experience and financial condition must be
completed to maintain prequalification status. The process is governed by state Statute (30 ILCS
535/1).

There are approximately 400 firms prequalified with IDOT that are able to submit statements of
interest on engineering, land surveying and architectural project advertisements. Updated every
Friday, the List of Prequalified Consultants, List of Prequalified DBE Consultants and List of
Prequalification Categories without a DBE firm, provides the firm name, address, DBE status,
contact person, phone number, fax number and prequalified IDOT category or categories. The
list posted is from the firms last approved Statement of Experience and Financial Condition. Firms
with information in for review may have additional prequalification categories or may not have all
the prequalification categories listed. Firms can track the progress of their Statement of
Experience and Financial Condition review by viewing Status Column and the Category Column
in EPAS.

Firms are encouraged to monitor their prequalification status in EPAS.

To check the status of an application and/or view current prequalification, log on to EPAS. In this example, the
review of the application has not been completed. The Financial Portion is under review. The review of the
requested prequalification categories is complete, note the RANKING_COMPLETE in the Status Column.
Once the status column says APPROVED, the entire review is complete.

Vendor Search Results / Details

Vendor: |

SEFC Applications

App Id T gzzicatwon T :;?;gve;;te T Type T Overhead T status T Category Additional Info

SEFCID: 08/10/2015 12/31/2014 NewSEFC 11645 RANKING COMPLETE View View
SEFCID: 08/20/2014 12/31/2013 RenewSEFC '118‘52 APPROVED View View
SEFCID: 01/14/2014 12/31/2012 AmendSEFC r 11762 I APPROVED View View
SEFCID: 12/05/2013 12/31/2012 AmendSEFC :117‘62 f APPROVED View View

SEFCID: 07/01/2013 12/31/2012 RenewSEFC 1762 _ APPROVED View View
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At Ranking Complete, SEFC ID 5555, the firm can view their status of the proposed prequalification
categories; select View in the Category Column. It will note if your firm is qualified or not qualified.

Categories

Category T | Qualified T  Comments
Airports - Design X-Qualified
. . . A-Denied 1.
Special Studies - Pump Stations L Firn is requ
Prequalification
ies - Feasibility K-Qualified
jes - Rehabilitation X-Qualified
Special Studies - Traffic X-Qualified
Location Design Studies - Mew Con! A-Denied N
. - . Firm is requ
Reconstruction Prequalification
Structures - Highway: Typical X-Qualified
Special Services - Electrical Enaineering Only list tra

Until the SEFC ID 5555 application is approved, the data from the last approved SEFC ID 4444: will show on
the website. In this example, the firm was prequalifed in Special Studies-Pump Station and the
prequalification for the category shows on the website. The firm is not currently prequalified in pump stations
and it is not showing on the website because the firm’s application is under review. The firm would not be
prequalfied for the category and vould not be considered for items requiring Special Studies — Pump Station.

Categories
Category T Qualified - T Comments
Airports - Design ¥-Qualified
Special Studies - Pump Stations I ¥-Qualified I
Special Studies - Feasibility ¥-Qualified
Location Design Studies - Rehabilitation K-Qualified
Special Studies - Traffic Studies ¥-Qualified

Location Design Studies - New Construciion/Major

i X-Qualified
Reconstruction

Information on website:

EXAMPLE FIRM

90 Professional Transporation Bulletin 185 Published August 3, 2017



If the firm’s status is Ranking Process, the prequalification category reviews have not been completed.

In this example, the firm’s prequalification status by category remains as is, until IDOT completes the review of
the category.

At this point, the firm is prequalified in Location Drainage, and Construction Inspection.
The firm is not prequalified in Sanitary.

For the Reconstruction/Major Rehabilitation, the category has not been reviewed. If they were qualified
previously they are qualified, if they were not qualified in the previous submittal then they are not qualified.

Categories
Category T | Qualified T Comments
Special Studies - Location Drainage ¥-Qualified
e Mo experience. Mapping an existing sewer is not designing.
-Uenie . - - -
Special Services - Sanitary We're looking for Sanitary/Storm sewer design within

Prequalification .
transportation ROW.

Location Design Studies - Reconstruction/Major
Rehabilitation

Special Services - Construction Inspection K-Qualified

A reminder to firms, only one active application at a time is allowed. If there are necessary revisions needed
while IDOT is reviewing, such as key personnel have left firm, expired insurance, or anything effecting the firms
prequalification status send an e-mail explaining the situation. Once IDOT has completed the review, go to
EPAS select amend and make the necessary revisions.
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Navigating the web-site for Engineering Consultant Firms

This gives a quick overview of the website and locations of data typically used by Consultant Engineering
firms. Most information is located under the Doing Business, Procurements, Engineering, Architectural &
Professional Services: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index

The tabs for Prequalification, Bulletin, etc. contains additional information for Consultant Engineering

firms doing business with IDOT. There is a substantial amount of useful information; the following

descriptions are only a portion of the data located here.
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Prequalification has a description of all prequalification categories, a current listing of all
prequalified firms & the EPAS instruction manual for completing the SEFC & SOI.

Bulletin has the most current PTB displayed and schedule for upcoming PTB’s.

Statement of Interest tab has the required forms for submitting a SOI

Compliance & Admin contains information for selected firms such as, process to execute an
agreement, the necessary forms, administrating a project (invoicing, closing out) and general IDOT
policies.

We encourage firms to select the Stay Connected and subscribe to the Engineering Consultant
Subscription Service. The department uses this service to keep firms informed.
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The resources page is also very useful. http://www.idot.illinois.gov/home/resources/resources

The Archives/have past Professional Transportation Bulletins and the listing of selected firms

The Forms contain all IDOT forms. The Consultant Forms are located under “D” and then Design and
Environment.
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Notice
of
IDOT ELECTRONIC ENGINEERING CONSULTANT
SUBSCRIPTION SERVICE
November 10, 2010

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service;
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to
the subscriber upon release.

Located at: http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/
index#Connect

Instructions to Subscribe

Please Note:
By subscribing to the IDOT-PTB list, you will receive both the
Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov

2. Send message

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.

Instructions to Unsubscribe

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov

2. Send the message.

3. A confirmation e-mail will be sent to you removing you from the subscription list.
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NOTICE

UsDOT 1050.2A, Appendix E will be included in all new agreement contracts, including new

supplements.

USDOT 1050.2A
APPENDIX E

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the "contractor") agrees to comply with the following non-discrimination statutes
and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities;
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Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42U.S.C.
8460 1), (prohibits unfair treatment of persons displaced or whose property has been acquired
because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. 8§ 324 et seq.), (prohibits discrimination on the basis
of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27; The Age Discrimination Act of
1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex); The Civil Rights
Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title
V1 of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the
Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities” to
include all of the programs or activities of the Federal-aid recipients, sub-recipients and
contractors, whether such programs or activities are Federally funded or not); Titles 1l and 111 of
the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the
operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. 88 12131-12189) as implemented by
Department of Transportation regulations at 49 C.P.R. parts 37 and 38; The Federal Aviation
Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the
basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to Address
Environmental Justice in Minority Populations and Low-Income Populations, which ensures
discrimination against minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority and low-
income populations; Executive Order 13166, Improving Access to Services for Persons with
Limited English Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI,
you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Notice

Reminder for Payroll Rate Sumbittal

To avoid delays and expedite the agreement process it is critical to use the latest forms. Go to
the IDOT website and use the latest form for updating the firms Payroll Rates. Do Not use
existing forms. Escalation Template Revised 1/24/14.

Additional Information for the Cost Estimates and Consultant Services is available on the website:
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index##Resources

Prequalification Bulletin Statement of Interest Compliance & Admin Stay Connected

Compliance & Administration

Selected firms will receive the name of the IDOT Project Manager who will be the sole point of contact for the
contract. This section of the website organizes all relevant information needed fro the following processes.

Agreement Execution Administration of the Project Policy & Procedures

Agreement Execution

The Standard Agreement Provisions for Consultant Services (SAPCS) T are incorporated into the
agreement and along with the scope of services, schedule, and cost. The agreement process is
initiated after the selection is made in accordance with the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act.

For the requirements of a complete agreement proposal package please select the appropriate type of
agreement below.

| » Prime Agreement |

v Supplemental Agreement
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Notice
for
Teaming for Professional Transportation Bulletin Items
10-1-15

IDOT allows the practice of multiple firms joining efforts (prequalification categories and staff) to
submit as a prime on a Professional Transportation Bulletin. The action of joining forces with
another consultant to submit on a Professional Transportation Bulletin is called Teaming

If the firm wishes to use the option of Teaming, it is chosen on Exhibit A in EPAS.

Teaming

=Will the fir he g n M A ne f the
_ Will (_b,_ firm L: entering into a Teaming Agreement for .h,_\ Please Select--  w
tem (The lead firm must be the one submitting for the item)?

--Please Select--
Yes
MNo

When submitting as a team, the collective prequalifications of the team are used to determine
eligibility. When a Team is selected, negotiations proceed with the Team. Contracts are
executed with the Team at the end of successful negotiations.

Statements submitted by Teams may be considered unless specifically prohibited in the
advertisement. The Team Agreement is signed by all parties and must be included with the
statement of interest.

The Team entity will have the sum of the individual firms’ prequalification, capacity and
evaluation history. IDOT DOES NOT have a form for Team agreements. The firms submitting as
a Team are required to obtain and submit the Team agreement.

If a firm is submitting as part of a Team, then the firm may not submit as a prime alone or as
part of another Team on the same item. The required insurance coverage applies to the Team
entity. Each individual firm’s current obligations (work left), delinquent debt, Iran disclosure, and
disclosure forms A&B must be completed by each of the team members. The Team entity will
submit one statement of interest with the following specified:

* The firm managing the Team/Project, i.e. the lead firm;

e The Firm invoicing (typically the lead firm);

» The firm responsible for each prequalification category (must be prequalified in the
category of work the firm is performing);

» Key personnel names with firm name on Exhibit A.

Teams Statements of Interest are submitted through EPAS. The firm’s interested in performing
as a Team(s) must coordinate with each other and submit through EPAS. The lead firm submits
the Team Agreement and the Team entities must submit the required forms. See the EPAS
Instruction manual.

Review the EPAS Instruction Manual for details on submitting Statements of
Interest through Teaming: http://www.idot.illinois.gov/Assets/uploads/files/Doing-
Business/Manuals-Guides-&-Handbooks/Highways/Design-and-
Environment/EPAS%20Instructions%20Manual.pdf
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Notice for Mentor-Protege:

Available on the internet:

e Templates for Quarterly and Final Mentor-Protégé Reports.
¢ Mentor-Protégé Implementation has been revised.

o Assessment Templates for the Mentor and Protégé are also
available.

See : http://www.idot.illinois.gov/doing-business/procurements/

Industry-Marketplace/mentor-protege/index#Engineering

98

Construction Engineering

Engineering

The Engineering Mentor-Protégé Program was created in 2009 at the lllinois Department of Transportation.
Please select from the following topic below to view mare information.

+ Learn More
» How to Get Started

~ Forms

This section provides necessary forms/templates your firm will need to access/complete throughout
the duration of the agreement.

Submitting a Plan

« Plan approval letter template [
» Phase | Mentor Protégé Example Template ]

» Phase Il Mentor Protégé Example Template [iw]

s Phase |ll Mentor Protégé Example Template [
Compliance

o Mentor-Protégé Compliance Check Sheet [,
Reporting

« Quarterly Report [,

« Final Report ¥
Required Assessments

« Mentor Assessment fw)
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NOTICE

2-26-13

This requirement is NOT a criteria for Selection.
For PTB 166 and all subsequent PTB’s and related supplements:

TRAINING/APPRENTICESHIP PROGRAMS. The CONSULTANT and all CONSULTANT’s subcontractors must
participate in applicable apprenticeship and training programs approved by and registered with the
United States Department of Labor's Bureau of Apprenticeship and Training for all on-site construction
related activities, including material testing and drilling, performed by laborers, workers and mechanics.
For purposes of this Agreement, engineers, architects and land surveyors are considered “professional
services” as defined in Section 30-15 of the Procurement Code and are not considered laborers, workers
or mechanics. With respect to material testing and drilling, these requirements do not apply where the
work is performed in a county without a prevailing wage classification for material testing as provided by
the Illinois Prevailing Wage Act, 820 ILCS 130/1 et seq.

For the listing of prevailing wage classifications within a county, go to The lllinois Department of Labor.

http://www.illinois.gov/idol/Pages/default.aspx
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SB 51 Rules

Impacts

Reporting is required on all communications with outside entities that do or want to do
business with a state employee if the conversation is procurement specific.

IDOT immediately recognizes the issues with reporting publically procurement
conversations.

IDOT stopped scheduling meetings with outside entities about future procurements.

SB 51 Communications Reporting Aftermath

Two long years pass

Firm/vendors hire and lose talent
Firm/vendors purchase new technology
Firm/vendors develop other relationships

SB 51 Communications Réport Relief

Senator Harmon has a task force that is looking at the procurement reform legislation to
see if additional changes to the procurement laws are appropriate.

Task force will continue their work through the summer.

No action to date.

New Rules

IDOT staff determines their schedule.

Firm/vendor must provide an agenda two days before the meeting.

Consulting firm/firm/vendor must take notes.

All IDOT employees should also take notes.

Outside entities must sign an OCC 2500 Form that they are aware of the
communications reporting laws and will adhere to all of IDOT’s policies.

Lobbyists of firm/vendors are not prohibited from attending these scheduled meetings
since no reportable discussions are to take place. Meetings with lobbyists are
permissibie as long as these rules are followed.

No meetings less than two weeks before a Selection Committee Meeting or construction
fetting.

All notes, the form signed by the firm/vendor and the agenda provided should be
retained by the IDOT employee that scheduled the meeting.

Discussions are limited to:
» Firm/vendor personnel
> Firmfvendor past experience
» Work done for local agencies, other state agencies or other states
» Technology
» Goods or Services performed by firm/vendor

NO PROCUREMENT DISCUSSION — PERIOD
> If procurement discussions occur, we take firm/vendors notes, add ours as
necessary and post them on the internet.
» If procurement discussions occur, firm/vendor may be barred from meeting with
anyone from |DOT for a year.
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Notice
For

Department Manuals, Memorandums, & Rules

The following is available on our website: http://mww.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/Consultants-Resources/index

Aeronautics Part 14 Aviation Safety Rules
Aeronautics Part 16 Airport Hazard Zoning Rules

All Bridge Designer Memoranda
Bureau of Bridges and Structures Documents, Manuals and Procedures

Bureau of Construction Current Construction Memorandums Bureau of Design and Environment Manuals &
Memorandums Bureau of Land Acquisition Policies and Procedures Manual Updates
Coded Pay Items

CREATE Manuals
Land Acquisition Manual

Bureau of Local Roads Circular Letters

Bureau of Local Roads Manual
Bureau of Safety Engineering Programs, Policies & Manuals
Construction Manual

Geotechnical Documents Manuals and Procedures
Government Electronic Records Act

IDOT Drainage Manual
Illinois Highway Info System Roadway Info & Procedure Manual

Illinois Highway Info System Structure Info & Procedure Manual

Illinois Highway Info System Railroad Info & Procedure Manual
Illinois Traffic Monitoring Program

Manual on Uniform Traffic Control Devices Oversize/Overweight Permit Policy Manual Project Procedures Guide
Quality Standard for Work Zone Traffic Control Devices

The Highway Manuals Sales Order Forms (Highway Manual Order Form) is available
at: http://www.idot.illinois.gov/doing-business/sales/manual-sales/index
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NOTICE
DBE FIRMS AND PROJECT GOALS

The firms noted on the List of Pre-qualified Consultants on IDOT’s website (http://
www.idot.illinois.gov/doing-business/procurements/engineering-architectural-
professional-services/index#Prequalification) are firms certified as a DBE in specified
areas. It is the responsibility of any prime consultant firm to go to the lllinois Unified
Certification = Program web site  (http://www.idot.illinois.gov/doing-business/
certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index) to
verify the subconsultant is certified as a DBE in the area of work the sub will be
performing on a specific project. Only the pre-qualified areas of work the DBE firm is
certified in as a DBE will be considered toward the project’s DBE goal.

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will
be verified for DBE certification beginning January 1, 2007.

If you have any questions on DBE certification, please contact the Office of Business and
Workforce Diversity. (217) 782-5490
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“Special Notice Regarding Disadvantaged Business Enterprises”

The lllinois Department of Transportation (IDOT) has designated various projects
advertised in the Professional Transportation Bulletin as requiring participation by
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be
considered for a project requiring DBE participation, it must subcontract a minimum of
the designated percent to a DBE. Each firm’s letter must include a statement that it
intends to subcontract the designated percent to a DBE. The Exhibit A in the Statement
of Interest must include the DBE Consultant and the category of work they are going to
perform.

To be considered as a prime consultant or subconsultant, a DBE must be prequalified
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business
Enterprises Directory of certified DBEs for the purpose of providing a reference source to
assist firms. You can view/print and download the most current listing of DBE firms at
IDOT’s web site http://www.idot.illinois.gov under “Doing Business” “Small Business
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE
Directory.” DBE firms who are prequalified by BDE and are interested in performing
consultant work are listed under the UCP Directory by Category, Architecture/
Engineering Sorted by firm. Any firm desiring to subcontract work to firms that are not
certified DBEs should encourage them to become certified by contacting SBE’s
Certification Section at (217) 782-5490.

Failure to assign at least the designated percent to one or more DBEs or to demonstrate
that a good faith effort was made to assign the designated percent shall result in one of
the following:

1. Notification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to
assign the designated percent to an eligible DBE or demonstrated that a good faith effort
was made to assign the designated percent as agreed upon, payment to the prime
consultant will be reduced by the amount set forth in number 2 above.

A complaint regarding any decision rendered by or action by any Division or Office of
IDOT pursuant to these requirements may be filed with the Secretary of IDOT.
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Notice
Of Requirement For
lllinois Department of Human Rights (IDHR)
Public Contract Number

Following selection, all proposal packages submitted to the lllinois Department of Transportation
(IDOT) must contain the firm’s IDHR number and the expiration date. The Department is
required by law to require this number from all parties contracting with the State of lllinois. If
your firm currently does not have an IDHR number the application form may be obtained from
the following web-site http://www.state.il.us/dhr/Programs/DHR_PBCT.htm or may also be
obtained by contacting: DHR, Public Contracts Section Public Contracts Division100 W.
Randolph, Suite 10-100Chicago, IL 60601or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE: An IDHR public contract number is not required if the firm employs fewer than 15
employees.

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, or

renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration will be
valid for 5 years from the date of issuance.
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Overtime Billing
for
Engineering Consultant Contracts

The engineering consultant firm may bill overtime in
accordance with Section 2.86 of the Standard Agreement
Provisions and the following. When the employee in the
same pay period, has worked on more than one project, the
amount premium wages charged to a project must be in
direct proportion to the total number of hours the employee
worked in that pay period. (i.e. total hours worked in pay
period = 50 hours (10 of which are premium hours), 25 total
hours for the pay period on the project, 5 hours of overtime
may be charged to the project.)
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Notice
Documentation of Contract Quantities Class

Since July 2008, the "Documentation of Contract Quantities" class and re-tests have
been administered by the University Of lllinois - lllinois Center for Transportation, and is
currently coordinated by Greg Renshaw, PE. The lllinois Center for Transportation
(ICT) http://ict.illinois.edu/ is an innovative partnership between IDOT and the University of
lllinois at Urbana-Champaign (UIUC). All transactions and correspondence will now be
through ICT and no longer with the lllinois Department of Transportation (IDOT) Central
Bureau of Construction. Fees are now being charged for all classes and retests and will
be required at the time of registration.

Greg Renshaw, PE can be contacted at grenshaw@illinois.edu, phone
(217)300-6375. Course and retest dates typically take place from November through
April.

For consultant and local agency enrollment, as well as answers to frequently asked
questions (FAQ), the "Documentation of Contract Quantities" is located at the U of | training
website http://ict.illinois.edu/outreach/documentation-training/

Typically, in late September/early October the class schedule for the next
fall/winter/spring’s Documentation of Contract Quantities classes is posted. Also, firms can
sign up for an automatic email reminder via ICT's website (see “Join Notification List")
whenever new information is

posted on their website.
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NOTICE OF TRAINING OPPORTUNITY
Updated 9-23-14

LAKELAND COLLEGE TRAINING COURSES
Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site
for further information. Information or schedules can also be obtained by contacting Marlene
Browning.
Kathy Willenborg
Lake Land College
5001 Lake Land Blvd.
Mattoon, IL 61938-9336
Phone: (217) 234-5285
Fax: (217) 234-5381 E-Mail: idotgcga@lakeland.cc.il.us

Internet Homepage: http://www.lakeland.cc.il.us/as/idt/index.cfm

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES

The National Highway Institute (NHI) Course listing as well as other pertinent information is
available at the following address:

https://www.nhi.fhwa.dot.gov/default.aspx

NATIONAL TRANSIT INSTITUTE (NTI) COURSES

The National Transit Institute (NTI) Course listing as well as other pertinent information is
available at the following address:

http://www.ntionline.com

ILLINOIS CENTER FOR TRANSPORTATION

University of lllinois at Urbana-Champaign Erosion Control Research and Training Center
(ECRTC).

Please visit the web-site for further information on course schedule and registration information:
http://ict.illinois.edu/outreach/erosion-control-workshop/

For questions about registration and cancellations contact:
Trachia Wilson

Email: tstolz@illinois.edu

Phone: 217-300-3197.
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